DEPARTMENT OF THE NAVY
CRANE DIVISION
NAVAL SURFACE WARFARE CENTER
300 HIGHWAY 361 _ IN REPLY REFER TO:
CRANE INDIANA 47522-5001

5720
00L/16F013.3
22 NOV 2816
Ms. Rose Santos
FOIA Group, Inc.
Post Office Box 368

Depew, NY 14043
Dear Ms. Santos:

This letter in is final response to your Freedom of Information Act (FOIA) request received at
Naval Surface Warfare Center, NSWC) Crane Division on June 22,2016. Your request
indicated that you are seeking documents pertaining to contract N0016416DJQ16. You are
specifically requesting “copies of the following information: Contract with SOW/PWS; and
agency pre-post award negotiation summary memo (source selection decision document).” Your
request was assigned local Case File Number 2016-F-014. As mentioned in your email dated
June 24, 2016, you indicated that you would not accept clearly releasable information.

As it was received, the FOIA request stated that you agreed to pay FOIA processing fees of up
to $55.00. You were assigned into the "Commercial" fee category. As per the FOIA
Improvement Act of 2016, due to the response time to your request exceeding the statutorily
regulated time there is no charge for your request.

Three responsive documents were located and were redacted consistent with two applicable
FOIA exemptions at 5 U.S.C. § 552(b) Exemption 4 and Exemption 6. Exemption (b)(4)
protects commercial or financial information received from a private source when disclosure is
likely to cause substantial competitive harm to the source. Exemption (b)(6) exempts personal
information from release which, if released would result in a clearly unwarranted invasion of
personal privacy. Each redaction has been annotated to show the applicable FOIA exemption.

In view of the above, you may consider this to be an adverse determination that may be
appealed. Since you have created an account in FOIAonline, you may submit an appeal directly
within the web-based system. To do this, you would log in to your account, retrieve your original
request, and then click on the “Create Appeal” tab in the left-hand column. The basic
information from your request will be duplicated for you, and then you can type in the basis of
your appeal. If you prefer to use regular mail, you may submit an appeal to The Department of
the Navy, Office of the General Counsel (ATTN: FOIA APPEALS), 1000 Navy Pentagon,
Room 5A532, Washington, DC 20350-1000. Your appeal, if any, must be postmarked within 90
calendar days from the date of this letter and should include a copy of your initial request, a copy
of this letter, and a statement indicating why you believe your appeal should be granted. I
recommend that your appeal and its envelope both bear the notation, “Freedom of Information
Act Appeal.”
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You also have the right to seek assistance and/or dispute resolution services from the
Department of the Navy FOIA Public Liaison, Mr. Christopher Julka, at
christopher.a.julka@navy.mil or (703) 697-0031. You may also contact the Office of
Government Information Services (OGIS) for assistance and/or dispute resolution at
ogis@nara.gov or 1-877-684-6448. For more information online about services provided by
OGIS, please visit their website at https://ogis.archives.gov.

If you have any questions concerning this response, you may contact Ms. Monica L. Queen, at
(812) 854-8725, or by email at monica.l.queen@navy.mil.

Sincerely

Commanding Officer

Enclosure: 1. Document Listing
2. Responsive Documents (3)
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Document List for FOIA Request 2016-F-014

(Documents Pertaining to Contract N00164-16-D-JQ16)

Document
Number

Document Name

Exemption

1

1-N00164-16-D-JQ16

Exemptions (b)(4) and (b)(6) were applied

2

2-N00164-16-D-JQ16 SOW

No exemptions

3

3-SSDD Report

Exemption (b)(4) was applied




ENCLOSURE (2)




DOCUMENT (1)




AR TR 1. THIS CONTRACT ISA RATED ORDER RATING PAGE OF PAGES
AWARD/CONTRACT UNDER DPAS (15 CFR 700) DO-A7 1| 60
2. CONTRACT (Proc. Inst. Ident) NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUEST /PROJECT NO.
N00164-16-D-JQ16 24 May 2016
5. ISSUED BY CODE {N00164 6. ADMINIST ERED BY  (ifother than ltem 5) CODE [s05134
E CENTER CRANE DIV DCMA SANTA ANA
34 CIVIC CENTER PLAZA
NG [ROOM 5001 sSCD: B
300 HWY 361 ISANTA ANA CA 92701-4056
CRANE IN 47522-5001
7. NAME AND ADDRESS OF CONTRACTOR (No., street, city, county, state and zip code) 8. DELIVERY
TEMS [ ] FOBORIGIN [ X1 OTHER (see below)
D 9. DISCOUNTFOR PROMPTPAYMENT
IRVINE CA 92606-1001 Net 30 Days
10. SUBMITINVOICES ITEM
{4 copies unless otherwise specified)
TO THE ADDRESS Section G
CODE__4QLN9 FACILITY CODE_4QLN9 SHOWN IN:
NOo164 12, PAYMENT WILL BE MADE BY CODE |HQ0338
DFAS COLUMBUS CENTER, WEST ENTITLEMENT
P.0. BOX 182381
COLUMBUS OH 43218-2381
[3. AUTHORITY FOR USING OTHER THAN FULL AND OPEN 14. ACCOUNTING AND APPROPRIATION DATA
COMPETITION:
[ 110U.SC 2304(cX Y[ ]41USC 253(c) )
15A. ITEM NO. 15B. SUPPLIEY SERVICES 15C. QUANTITY| 15D. UNIT 15E. UNIT PRICE 15F. AMOUNT
15G. TOTAL AMOUNTOF CONTRACT $49.000.000.00
16. TABLE OF CONTENTS
X lsec| DESCRIPTION [PAGE®S)| (x) [SEC | DESCRIPTION [PAGE(S)
PARTI- THESCHEDULE PARTH - CONTRACTCLAUSES
X A |SOLICITATION/ CONTRACT FORM 1 X I I JCONT RACT CLAUSES J44 - 58
X B_ISUPPLIES OR SERVICES AND PRICEY COSTS 2-14 PARTINN - LISTOF DO CUMENTS, EXHIBITS AND OTHER ATTACH.
X C |DESCRIPTION/ SPECS/WORK STATEMENT 165-25 | X l J {LIST OF ATTACHMENTS 59 - 60
X D _[PACKAGING AND MARKING 26-28 PARTIV - REPRESENTATIONS AND INSTRUCTIONS
X E_{INSPECTION AND ACCEPTANCE 29 -32 K REPRESENT AT IONS, CERT IFICAT IONS AND
X F |DELIVERIES OR PERFORMANCE 33-34 OTHER STATEMENT S OF OFFERORS
X G |CONTRACT ADMINISTRATION DATA 35-40 L _JINSTRS, CONDS ., AND NOTICESTQ OFFERORS
X H |SPECIAL CONTRACT REQUIREMENTS 41-43 M |EVALUATION FACTORS FOR AWARD
CONTRACTING OFFICER WILL COMPLETE ITEM 17 (SEALED-BID OR NEGOTIATED PROCUREMENT) OR 18 (SEALED-BID PROCUREMENT) AS APPLICABLE
17. [ ] CONTRACTOR'S NEGOTIATED AGREEMENT  Contractor is required to sign this 18.[ ] SEALED-BID AWARD (Contractor is not required to sign this document.)
documentandreturn}  copies to issuingoffice.)  Contractor agrees to furnish and deliver all  your bid on Solicitation Number NOO164-16-R-JQ16-0004

items or perform all the services set forth or otherwise identified above and on any continuation
sheets for the consideration stated herein. The rights and obligations of the parties to this

contract shall be subject to and governed by the following documents: (a) this award/contract, including the additions or changes made by vou which additions or changes are set forth in full above, is hereby accepted as
(b) the solicitation, if any, and (¢) such provisions, representations, certific ations, and specifications, to the terms listed above and on any continuation sheets. This award consummates the contract which consists of the
as are attached or incorporated by reference herein. following documents: (a) the Government's solicitation and vour bid, and (b} this award/contract. No further contractual
{Attachments are listed herein.) document is necessary. {Block 18 should be checked only when awarding a sealed-bid contract.)
19A. NAME AND TITLE OF SIGNER (Type or print) 20A. NAME OF CONTRACT ING OFFICER

ONTRACTING OFFICER

19B. NAME OF CONTRACTOR 19C. DATE SIGNED 20§ 0C. DATE SIGNED
24-May-2016
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 26 (REV. 5/2011)

Previous edition is NOT usable Prescribed by GSA — FAR (48 CFR) 53.214(a)




Section B - Supplies or Services and Prices

ITEM NO

0001

ITEM NO

0002

SUPPLIES/SERVICES OTY
Phase I - Engineering and Manufacturing UNDEFI
Development (EMD) to include delivery of 2 NED
Each Prototypes

- FFP/Minimum 2 Each/Maximum 2 Each.

Completion of Engineering and Manufacturing
Development (EMD) in accordance with SOW
paragraph 3.4 and PS/15/JXQQ/139 with the
exception of PS paragraph 3.9 Environmental
Requirements for the initial Phase I delivery
order.

Include pricing for CDRLs: A001, A002,

A003, A004, A00S, A013, A015, AO017, AO18,
A019, A020, A021, A022.

Unit Pricini iYear 1 i

FSC/PSC: 5855
FOB: Destination

FFP
SUPPLIES/SERVICES OTY
Reserved. UNDEFI
NED

FSC/PSC: 5855
FOB: Destination
FFP

ul

Each

ui

N00164-16-D-JQ16

UNIT PRICE

UNDEFINED

UNIT PRICE

UNDEFINED

Page 2 of 60

AMOUNT

(b)(4)

AMOUNT

IO BN




ITEM NO

0003

ITEM NO

0004

SUPPLIES/SERVICES

Reserved.

FSC/PSC: 5855
FOB: Destination
FFP

SUPPLIES/SERVICES

Phase II - Low Rate Initial Production

(LRIP) - Crew Served Day/Night
M2HB/M2A1 Weapon Sight (M2WS) in
accordance with SOW paragraph 3.5.1, 3.5.2,
3.5.3,3.5.4,3.5.5, 3.5.6 and PS/15/JXQQ/139
- FFP/Minimum 0 Each/Maximum 6 Each.

Include pricing for CDRLs: A001, A002,

A003, A006, A007, A009, A013, A017, AO18,
A019, A020, A021, A022.

Steiladder Unit Pricini |Year ] — Year 2)

FSC/PSC: 5855
FOB: Destination
FFP

Q1Y ua
UNDEFI

oTY ua

UNDEFI Each
NED

N00164-16-D-JQ16

Page 3 of 60
UNIT PRICE AMOUNT
UNDEFINED (b)(4) N
UNIT PRICE AMOUNT
UNDEFINED (b)(4)
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ITEM NO SUPPLIES/SERVICES OTY ua UNIT PRICE AMOUNT
0005 Phase II - Production - Crew Served UNDEFI Each UNDEFINED (b)(4)
Day/Night M2HB/M2A1 Weapon Sight NED
(M2WS) in accordance with SOW paragraph
3.5.7 and PS/15/1XQQ/139

- FFP/Minimum 0 Each/Maximum 1,000 Each.

Note: The maximum number for CLIN 0005
is estimated at 1000 units. However, based on
Government need, the totals can exceed this
maximum number of units but cannot exceed
the total value of the contract.

Include pricing for CDRLs: A002, A009,
A010, A011, A012, A013, A014, A015, A016,
A017, A018, A020, A024, A02S.

FSC/PSC: 5855
FOB: Destination
FFP




ITEM NO

0006

SUPPLIES/SERVICES

Phase 1I - Test, Teardown, and

Evaluation (TT&E) in accordance with SOW
paragraph 3.8

- FFP * Line Item 0006, 0007, 0008 has an

estimated combined ordering maximum not to
exceed value om

Include pricing for CDRLs: A023.

Unit Pricini iYear 2—Year5)

FSC/PSC: 5855
FOB: Destination
FFP

N00164-16-D-JQ16
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OTY uI UNIT PRICE AMOUNT
UNDEFI Each UNDEFINED M\ITE
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ITEM NO SUPPLIES/SERVICES OTY ua UNIT PRICE AMOUNT
0007 Phase II - Non-Warranty Repair UNDEFI Each UNDEFINED [ (0)(4) N3

in accordance with SOW paragraph 3.10 — NED
FFP * Line Item 0006, 0007, 0008 has an

estimated combj jne maximum not to
exceed value o

Line item 0007 additional Non-Warranty
Repairs will be negotiated post contract award

in accordance with SOW paragraph 3.10 Non-
Warranty Failure Analysis and Repair.

Unit Pricing (Year 2 — Year 5)
1)

FSC/PSC: 5855
FOB: Destination
FFP
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ITEM NO SUPPLIES/SERVICES QTY u1 UMITPRICE  AMOUNT
0008 Phase 11 - Provisioning (Spare Parts) UNDEFI ~ Each  UNDEFINED [ (6)(4) ¥

in accordance with SOW paragraph 3.10.4 — NED
FFP * Line Item 0006, 0007, 0008 has an

estimated combined ordering maximum not to
exceed value o

Line item 0008 contract pricing for additional
spate parts will be negotiated post contract
award in accordance with SOW paragraph
3.10.4 Supply Support and HQ C-1-0003,
Provisioned Items Order.

Unit Pricing (Year 2 — Year 5)
Spare Parts

FSC/PSC: 5855
FOB: Destination
FFP




0009

1000

ITEM NO

ITEM NO

SUPPLIES/SERVICES

Technical Data Requirements for

CLIN(s) 0001 thru 0008 in accordance with the

statement of work, CDRL(s) provided in
Section J, and applicable DID(s).

The price/costs for all technical data generated
by the contractor directly or indirectly in its
performance of this procurement effort is
included in the price/costs paid by the
Government under CLIN(s) 0001 thru 0008.

Not Separately Priced.

FSC/PSC: 5855
FOB: Destination
FFP

SUPPLIES/SERVICES

Contract Ceiling

This line item is ONLY to populate the
contract ceiling amount, no orders will be
placed against this line item. The maximum
possible dollar value of this contract is
$49,000,000.00.

FSC/PSC: 5855
FOB: Destination
FFP

CONTRACT MINIMUM/MAXIMUM QUANTITY

QTY U/l
1 Lot
OTY U/
1 Each

N00164-16-D-JQ16

Page 8 of 60
UNIT PRICE AMOUNT
NSP
UNIT PRICE AMOUNT
$49,000,000.00 $49,000,000.00
NTE

The minimum quantity for all orders issued against this contract shall not be less than the minimum quantity and
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contract value stated in the following table. The maximum order value for all orders issued against this contract
shall not exceed the maximum order value stated in the following table.

MINIMUM MAXIMUM
QUANTITY QUANTITY
2.00 (CLIN 0001) $49,000,000.00 (All CLINs)

DELIVERY ORDER MINIMUM/MAXIMUM QUANTITY
The minimum quantity for each Delivery Order issued shall not be less than the minimum quantity stated in the

following table. The maximum value for each Delivery Order issued shall not exceed the maximum value stated in
the following table.

MINIMUM MAXIMUM
QUANTITY QUANTITY
1.00 $49,000,000.00

CLAUSES INCORPORATED BY FULL TEXT

CNIN-NOTICE-0001 SECTION B NOTES (JUL 2015)

1. The M2WS is primarily for crew-served M2HB/M2A1 .50 caliber Machine Gun on a MK 93 weapon mount
with rear and forward rail interface system to be used in day/night and reduced visibility conditions out to their
maximum range. The M2WS will be used in support of operations by Naval Sea Systems Command
(NAVSEA) and Navy Expeditionary Combat Command (NECC).

2. Subcontracting Plan is incorporated and made a material part of this contract IAW FAR 19.705-5(a)(5). The
subcontracting plan is an attachment set forth in Section J.

3. The contractor’s warranty provided in response to the solicitation is incorporated by reference and made a
material part of the contract.

4, Early Deliveries at no additional cost to the Government are acceptable and desirable.

5. Funding has NOT been obligated to the resultant delivery order and therefore no costs from performance shall
be incurred under this contract until funding is applied to the resultant delivery order.

(End of Text)

CNIN-NOTICE-0002 NSWC CRANE GENERAL PROCUREMENT INFORMATION (FEB 2016)

1. NSWC CRANE VISITOR INFORMATION: PORTABLE ELECTRONIC DEVICE POLICY
NSWC Crane has implemented full compliance with the NAVSEA Access and Movement Control Instruction
5510.2C, dated 25 February 2014, which restricts the use of portable electronic devices (PEDs) in all NAVSEA
spaces. In accordance with NSWC Crane Policy Letter 14-02 dated 20 March 2014, all Government civilian,
military and contractor personnel assigned to NSWC Crane and all visitors are prohibited from bringing any
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device or equipment capable of recording, transmitting or exporting photographic images or audible information
of any kind into NSWC Crane spaces . This policy prohibits all personal electronic devices other than personal
cell phones. For the purpose of this policy, “spaces” include outdoor ranges and test areas. NSWC Crane areas
will be clearly marked. Prohibited devices include: MP3 players, e-readers, digital recording devices, laptop
and tablet computers, and/or other electronic devices not provided by the Government or specifically
authorized. One-way pagers are allowed for fire, safety and security purposes. These devices can be used in
non-NSWC Crane areas.

RAPIDGate NSA/NSWC CRANE INSTALLATION ACCESS

NSA/NSWC Crane is implementing the Navy Commercial Access Control System (NCACS) projects. The
NCACS is the standard identity management and perimeter installation access control solution for the access
management of vendors, contractors, suppliers and service providers who are not authorized a Common Access
Card (CAC). The rationale for implementation of this system is to increase security while reducing impacts to
the contractor community by improving efficiencies for base entry.

A new protocol being implemented to fulfill this NCACS requirement is the RAPIDGate system. The system
meets Presidential Directive (HSPD-12) requirements by providing background checks of contractor personnel.
A personal badge that affords base access (and/or multiple base access) for one year will be issued to each
Contractor employee that meets background check criteria. While Contractors are not required to participate in
this program, those Contractors who choose not to participate will be required to obtain daily passes for base
access.

For contracts which include the FAR 52.204-9 Personal Identity Verification of Contractor Personnel or will
otherwise require frequent access to the Naval Support Activity (NSA)/NSWC Crane site, contractors should
consider taking advantage of the benefits available from the RAPIDGate program. A Government Sponsor is
required to validate a Contractor’s request for RAPIDGate access, and shall be the Contracting Officer’s
Representative (COR). If there is no COR, then the Government Sponsor is the Contracting Officer.

The Government does not guarantee the contractor’s successful enroliment or the successful enrollment of any
contractor employees in the RAPIDGate program. Significant delays may result from choosing to access the
installation by obtaining a one day pass. The Government will not be held responsible for any access delays
associated with using the daily pass process. Please address any questions or concerns regarding RAPIDGate to
the COR or the local Base Security Office personnel listed below.

NSA/NSWC Crane RAPIDGate Primaﬁ Proiam Point of Contact i (0)(8) and can be reached at

(b)(6) pr 2@
Additional information is available at http://www.rapidgate.com/rapidgate

TAX EXEMPTION
Section 39(A) and Section 6 of the Indiana Gross Income Tax Act of 1933, specifically exempts NSWC Crane

Division as a government activity from any payment of sales and use taxes. The assigned Exemption Number
is 0018103400015

BUSINESS HOURS
NSWC Crane Division allows flexible working hours for its employees. The core time when all employees are
scheduled to work is 9:00 am to 2:30 pm (local time).

NSWC CRANE RECEIVING FACILITY SCHEDULE
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Contractors shall schedule deliveries to ensure arrival at destination only on Monday through Friday (excluding
holidays) between the hours of 7:00 A.M. and 2:00 P.M. Eastern Standard Time (EST). The receiving facility
is closed on Saturdays and Sundays.

Contractors shall ensure deliveries of EXPLOSIVE MATERIALS arrive at destination only on Monday
through Thursday (excluding holidays) between the hours of 7:00 A.M. and 2:00 P.M. EST. The receiving
facility for explosives is closed on Fridays, Saturdays and Sundays.

6. HANDLING OF INFORMATION BY CONTRACTOR SUPPORT PERSONNEL
Contractors are hereby notified that contractor support personnel within the NSWC Crane Contracting
Department may be handling Bid and Proposal or Quote data as well as other correspondence and
documentation concerning this action. Non-disclosure statements have been executed by all contractor support
personnel participating in the process and are maintained by NSWC Crane.

CLAUSES INCORPORATED BY FULL TEXT

CNIN-B-0005 ORDERING -- ADDITIONAL INFORMATION  (JAN 2013)
The agency authorized to place delivery orders against this contract is:

Naval Surface Warfare Center, Crane Division (NSWC Crane) — N00164
300 Hwy 361
Crane, IN 47522-5001.

Orders shall be placed against this contract using a DD 1155 or SF 1449 format.

CLAUSES INCORPORATED BY FULL TEXT

CNIN-B-0008 DATA RIGHTS (APR 2012)

The Government shall have unlimited data rights to all technical data generated in the performance of this contract,
whether required to be delivered or not, in accordance with (IAW) DFARS 252.227-7013; and similarly to all
computer software and computer software documentation generated in the performance of this contract, whether
required to be delivered or not, IAW DFARS 252.227-7014; unless an assertion is provided and accepted by the
Government with the offer IAW DFARS 252.227-7017.
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HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of $500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that
party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed that
the administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to
be recovered.

HQ B-2-0017 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990)

(a) In the event that the price of a spare part or item of support equipment delivered under this contract significantly
exceeds its intrinsic value, the Contractor agrees to refund the difference. Refunds will only be made for the
difference between the intrinsic value of the item at the time an agreement on price was reached and the contract
price. Refunds will not be made to recoup the amount of cost decreases that occur over time due to productivity
gains (beyond economic purchase quantity considerations) or changes in market conditions.

(b) For purposes of this requirement, the intrinsic value of an item is defined as follows:

(1) If the item is one which is sold or is substantially similar or functionally equivalent to one that is sold in
substantial quantities to the general public, intrinsic value is the

established catalog or market price, plus the value of any unique requirements, including delivery terms, inspection,
packaging, or labeling.

(2) If there is no comparable item sold in substantial quantities to the general public, intrinsic value is defined as the
price an individual would expect to pay for the item based upon an economic purchase quantity as defined in FAR
52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or labeling.

(c) At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer
may notify the Contractor that based on all information available at the time of the notice, the price of the part or
item apparently exceeds its intrinsic value.

(d) If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations
with the Government to determine if, and in what amount, the Government is entitled to a refund.
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(e) If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return

of the new or unused item to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect
to return the item to the Contractor. Upon return of the item to its original point of Government acceptance, the
Contractor shall refund in full the price paid.

If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is impractical, the
Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a Contracting Officer's
final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1).

(f) The Contractor will make refunds, as required under this requirement, in accordance with instructions from the
Contracting Officer.

(g) The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely
manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and
with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources
or item, if any, that can meet the requirement.

(h) This requirement does not apply to any spare parts or items of support equipment whose price is determined
through adequate price competition. This requirement also does not apply to any spare part or item of support
equipment with a unit price in excess of $100,000; or in excess of $25,000 if the Contractor submitted, and certified
the currency, accuracy and completeness of, cost or pricing data applicable to the item.

CLAUSES INCORPORATED BY FULL TEXT

HQ B-2-0022 CONTRACT SUMMARY FOR PAYMENT OFFICE (FIXED
PRICE) (FEB 1997)

This entire contract is fixed price.
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Section C - Descriptions and Specifications

STATEMENT OF WORK (SOW)
The Statement of Work Rev 1 dated 30 November 2015 is provided as a separate attachment, Exhibit B.

PERFORMANCE SPECIFICATION
The Performance Specification Rev 3 dated 04 May 2016 is provided as a separate attachment, Exhibit C.

CLAUSES INCORPORATED BY FULL TEXT

HQ-C-1-0001  ITEM(S) 0009 - DATA REQUIREMENTS (NAVSEA) (SEP 1992)

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD
Form 1423, Exhibit(s), attached hereto.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-1-0003 ITEM(S) 0008 - PROVISIONED ITEMS ORDERS (NAVSEA) (APR 2015)

(a) General. The Contractor agrees that it will furnish the supplies or services ordered by the Government in
accordance with the procedures specified herein. Orders will be placed by the Contracting Officer, Provisioning
Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30,
Amendment of Solicitation/Modification of Contract. Any amounts shown in Section B at time of award of the
initial contract for each provisioned line item are estimated amounts only and are subject to upward or downward
adjustment by the issuing activity. If no amounts are shown, funding will be obligated before or at time of order
issuance. It is understood and agreed that the Government has no obligation under this contract to issue any orders
hereunder.

(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the
Contracting Officer may require. Promptly thereafter, the Contractor and the Contracting Officer shall negotiate the
price and delivery schedule for the proposed order. Upon execution and receipt of the priced order, the Contractor
shall promptly commence the work specified in the order.

(c) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral
and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for
definitization, as described in subparagraph (e)(2) below. Upon request the Contractor shall submit a maximum
ceiling amount proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum
price at which the order may be definitized. The Contractor shall begin performing the undefinitized order upon
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receipt, except as provided in paragraph (d) below. The clause entitled "CONTRACT DEFINITIZATION"
(DFARS 252.217-7027) shall be included in any undefinitized order.

(d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determines that
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount.
However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen days
of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the order.

(e) Definitization of Undefinitized Orders. (1) The Contractor agrees that following the issuance of an
undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a
definitive order that will include: (A) all clauses required by regulation on the date of the order; (B) all clauses
required by law on the date of execution of the definitive order; and, (C) any other mutually agreeable clauses, terms
and conditions. No later than sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit
a cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR,
cost or pricing data. If additional cost information is available prior to the conclusion of negotiations, the Contractor
shall provide that information to the Contracting Officer. The price agreed upon shall be set forth in a bilateral
modification to the order. In no event shall the price exceed the maximum ceiling amount specified in the
undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate,
submission of make-or-buy and subcontracting plans and cost or pricing data. Submission of a qualifying proposal
in accordance with the definitization schedule is a material element of the order. The schedule shall provide for
definitization of the order by the earlier of:

(i) a specified target date which is not more than 180 days after the issuance of the undefinitized order.
However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor
submits a qualifying proposal as defined in DFARS 217.7401; or

(ii) the date on which the amount of funds expended by the Contractor under the undefinitized order
exceed fifty percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below.

(3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph
(e)(2) above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a
reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to
Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). In any event, the Contractor shall
proceed with completion of the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause
(FAR 52.216-24).

(f) Limitation of Government Liability. (1) Each undefinitized order shall set forth the limitation of Government
liability, which shall be the maximum amount that the Government will be obligated to pay the Contractor for
performance of the order until the order is definitized. The Contractor is not authorized to make expenditures or
incur obligations exceeding the limitation of Government liability set forth in the order. If such expenditures are
made, or if such obligations are incurred, they will be at the Contractor’s sole risk and expense. Further, the
limitation of Government liability shall be the maximum Government liability if the order is terminated. The
"LIMITATION OF GOVERNMENT LIABILITY" clause shall be included in any undefinitized order.

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special
access programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in
subparagraph (f)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling
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amount of an undefinitized order. In the case of orders within these excepted categories, however, the procedures
set forth herein shall be followed to the maximum extent practical.

(3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may
increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling amount
or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less.

(4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the
limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an
appropriate increase in the limitation of Government liability of such order. Within thirty (30) days of such notice,
the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) instruct the
Contractor how and to what extent the work shall be continued; provided, however, that in no event shall the
Contractor be obligated to proceed with work on an undefinitized order beyond the point where its costs incurred
plus a reasonable profit thereon exceed the limitation of Government liability, and provided also that in no event
shall the Government be obligated to pay the Contractor any amount in excess of the limitation of Government
liability specified in any such order prior to establishment of firm prices.

(g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (e)(2), (£)(2) and (f)(3) do not apply
to undefinitized orders for the purchase of initial spares.

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
hereunder beyond 180 days after delivery of the last end item.

(i) Segregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor.

CLAUSES INCORPORATED BY FULL TEXT

HQ-C-2-0008  ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993)

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor
shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists,
shipping containers and shipping documents as required by applicable specifications, standards or Data Item
Descriptions of the contract or as required by orders for spare and repair parts. The cognizant Government Contract
Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may
be assigned and which are not already in possession of the Contractor.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0009 ASSIGNMENT OF SERIAL NUMBER(S) (NAVSEA) (SEP 1990)
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The Contractor shall request serial number assignment, in writing, from the Cognizant Technical Program Office,
with a copy to the cognizant Contract Administration Office. The request for serial number assignment shall contain
the following minimum information:

(a) Contract number;

(b) Assigned line item number and description;

(c) Assigned type designation;

(d) Assigned model number;

(e) Top drawing number and ID (List of Drawings) number;

(f) Exact quantity for which serial numbers are being requested, including preproduction samples required
by the contract; and

(g) National Stock Number

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0012 CONFIGURATION MANAGEMENT (NAVSEA) (APR 2015)

(a) Baseline Definition - For configuration control purposes, all contractual documentation in effect at the time of
contract award shall constitute the Contract Baseline which shall be considered incorporated in the baseline
documentation.

(b) General Requirement - (1) The Contractor shall maintain a Configuration Control Program to assure that all
detail level work being performed under this contract is in compliance with appropriate baseline documentation.
The Contractor shall prepare a Configuration Management Plan in accordance with the requirements of the contract
for approval by the Government.

(2) Whenever a situation arises wherein the Contractor cannot comply with a baseline document, or
whenever intent of such documentation is significantly changed by detail level documentation, the Contractor shall
submit change documents to modify baseline documents to resolve the conflict or to allow non-compliance.
Whenever the cost of implementing a proposed change is less than the threshold requiring certified cost or pricing
data, the Contractor shall provide documentation explaining the nature of related costs as shown on the change
document. Whenever the contract cost changes by an amount greater than the threshold requiring certified cost or
pricing data, the Contractor shall complete such cost and pricing data as the Contracting Officer shall require
detailing all related costs, and attach it to the change document. Requirements for cost and pricing data shall be
determined by the gross amount of the change unless otherwise directed by the contracting officer. Change
documentation shall be submitted to the Contracting Officer in accordance with the Contract Data Requirements List
(CDRL), and as described in paragraphs (c) through (f) below.
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(¢) Engineering Change Proposals (ECPs) - ECPs shall be prepared in accordance with the approved configuration
management plan and the requirements of the contract. DI-SESS-80639D approved 7 April 2015 and MIL-HDBK-
61A of 7 Feb 2001 apply. An ECP should be submitted whenever the detail level physical configuration, material
quality, operational or functional performance of equipment or installed systems will not be in compliance with
baseline design-related documents (Specifications, Contract Drawings, etc.), and a change to the baseline document
is considered an appropriate means of resolving a design-related issue. Documentation shall be developed in
sufficient detail to enable Government review and evaluation of the merits of the proposed change, including cost
and scheduling impact, ship class impact, and consequences if disapproved. All existing drawings and technical
manuals impacted by the change shall be listed along with a brief narrative explanation of needed changes to
incorporate the ECP if approved. Weight and moment data incidental to the change shall be provided. The
Contractor shall also prepare applicable baseline document insert sheets, with specific word changes or proposed
re-write, to facilitate baseline documentation changes.

(d) Non-Engineering Change Proposals (NECPs) — An NECP should be submitted whenever necessary to document
administrative, procedural, scheduling, or documentation changes that do not directly impact the physical
configuration of the equipment. The NECP shall explain the nature of the problem, identify the applicable baseline
document (i.e., Contract Data Requirement List (CDRL), Contract Clause, etc.) and provide a detailed explanation
justifying the proposed course of action desired to resolve the problem. Insert sheets for applicable documents shall
also be attached to facilitate change action in the event the NECP is approved.

(e) Deviations and Waivers - In the event that a baseline design-related document requirement cannot be met, and a
change to the baseline document is considered inappropriate, the Contractor shall submit a Request for Variance.
DI-SESS-80640D approved 7 April 2015 and MIL-HDBK-61A of 7 Feb 2001 apply. The explanation of "need for
deviation" should provide detailed justification and consequences of approval, to include technical details explaining
the degree of non-compliance or effect on ship equipment or system operation constraints. In a similar manner, a
waiver shall document an "as built" configuration that departs from baseline documentation and should include any
proposed corrections or modifications to better meet the intent of the baseline document.

(f) Equitable Adjustments for Change Documentation Preparations - For its effort expended in preparing ECPs,
NECPs, Deviations and Waivers, the Contractor shall receive equitable adjustment under the following
circumstances:

(1) In the event the Contractor, on its own initiative, and without written request from the Contracting
Officer, develops a change document that is later disapproved by the Government, the Contractor shall bear the cost
of this effort.

(2) To avoid such loss, and at its option, the Contractor may submit a "preliminary” document that outlines
intent, but without detailed supporting documentation and request the Contracting Officer's approval for expenditure
of effort to complete the detailed supporting documentation. In the event the Contracting Officer denies this request,
the Contractor will bear the cost of development of the "preliminary” document, and shall make no further effort to
complete detailed supporting documentation.

(3) In the event the Contracting Officer approves the Contractor's request to develop supporting
documentation, the Contractor shall be equitably compensated for its effort for both the "preliminary" and "final"
documentation, regardless of whether or not the change document is later approved.

(4) In the event the Contracting Officer requests in writing that the Contractor develop change
documentation, the effort expended by the Contractor in developing such documentation shall be subject to
equitable adjustment, regardless of whether or not the change document is later approved.
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(5) In the event the Contractor, on its own initiative, and without written request from the Government,
develops a change document that is later approved by the Contracting Officer, the cost of developing such
documentation shall be incorporated in the contract modification that implements the change.

(6) Failure to agree to such equitable adjustment in contract price shall constitute a dispute, and shall be
adjudicated in accordance with the requirements of the clause entitled "DISPUTES" (FAR 52.233-1).

(g) Any cost reduction proposal submitted pursuant to the clause entitled "VALUE ENGINEERING" (FAR
52.248-1) shall be submitted as a Code V Engineering Change Proposal (VECP). DI-SESS-80639D approved 7
April 2015 and MIL-HDBK-61A of 7 Feb 2001 apply. Information required by the "VALUE ENGINEERING"
clause shall also be submitted as part of the change request.

HQ-C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (JAN 2008)

(a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed
obligations to which the Contractor committed itself in N2 Oringal Proposal (N2IS-15-21) dated 30 December 2015 and
Final Propsoal Revision dated 29 March 2016 in response to NAVSEA Solicitation No. N00164-16-R-JQ16.

(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the
provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract. Under the "ORDER OF

PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as item
(f) of the clause, following "the specification” in the order of precedence.

CLAUSES INCORPORATED BY FULL TEXT

HQ-C-2-0023  EXCLUSION OF MERCURY (NAVSEA) (JAN 2008)

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware or
supplies furnished under this contract.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0024 EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV
1996)

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered
in a similar commercial sale, provided that such warranty is available at no additional cost to the Government. The
Contractor shall provide a copy of the standard commercial warranty with the item. The standard commercial warranty
period shall begin upon the final acceptance of the applicable material or software. Acceptance of the standard
commercial warranty does not waive the Government's rights under the "Inspection” clause, nor does it limit the
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Government's rights with regard to other terms and conditions of the contract. In the event of a conflict, the terms and
conditions of the contract shall take precedence over the standard commercial warranty.

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0032  INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II
(NAVSEA) (SEP 2009)

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto,
incorporates by listing or specific reference, all the data or information which the Government has provided or will
provide to the Contractor except for

(1) The specifications set forth in Section C, and

(2) Government specifications, including drawings and other Government technical documentation which
are referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this
contract as specifications, and which are generally available and provided to Contractors or prospective Contractors
upon proper request, such as Federal or Military Specifications, and Standard Drawings, etc.

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication which
is not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding
anything to the contrary in the specifications, the publications listed or specifically referenced in NAVSEA Form
4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or
"GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES " (FAR 52.245-2), as applicable, or
any other term or condition of this contract.

(c)(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in
NAVSEA Form 4340/2 or Schedule C, as applicable; or

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or
Schedule C, as applicable.

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above
causes an increase or decrease in the costs of, or the time required for, performance of any part of the work under this
contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in
accordance with the procedures provided for in the "CHANGES" clause of this contract.

(End of Text)
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CLAUSES INCORPORATED BY FULL TEXT

HQ-C-2-0038  PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and
regulations, in connection with any movement over the public highways of overweight/overdimensional materials.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0041 PRINTING OF TECHNICAL MANUALS, PUBLICATIONS, CHANGES, REVISIONS AND
AMENDMENTS (NAVSEA) (APR 2015)

(a) The printing, duplication, and binding of all technical manuals, books, and other publications, and changes,
amendments, and revisions thereto, including all copies and portions of such documents which are required to be
prepared and furnished under this contract for review, approval or otherwise, shall be accomplished in accordance
with the following:

(1) DOD Instruction 5330.03, Defense Logistics Agency (DLA) Document Services of February 8, 2006

(2) Federal Acquisition Regulation (FAR) Subparts 8.8 and 17.5, as in effect on the date of this contract
and;

(3) "Government Printing and Binding Regulations", published by the Joint Committee on Printing,
Congress of the United States, as in effect on the date of this contract.

(b) Publications and other printed or duplicated material which (1) are prepared and carried by equipment
manufacturers for regular commercial sale or use, and (2) require no significant modification for military use or to
meet the requirements of this contract, or (3) are normally supplied for commercial equipment, shall be provided by
the Contractor. Except for material falling within (1) through (3) of this paragraph, the printing of technical
manuals, publications, changes, revisions, or amendments by the Contractor or subcontractor is prohibited.

(¢) The Contractor shall have the printing and binding of final approved technical manuals, publications, changes,
revisions and amendments thereto, as required under this contract (whether prepared by the Contractor or a
subcontractor), printed at Government expense by or through the DL.A Document Services in the Naval District in
which the Contractor is located, in accordance with the following general procedures:

(1) Prior to preparation of materials for printing (photolithographic negatives, camera-ready copies or
digital media (CD/DVD)) by the Contractor or a subcontractor, the Contractor shall make arrangements with the
DLA Document Services and with the designated Contract Administration Office for printing and binding which
shall include:

(i) Citation of contract number;

(ii) Security classification of materials to be printed;
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(iii) Establishment of a schedule for printing, including estimated delivery date to DLA Document
Services;

(iv) Provisions for furnishing photolithographic negatives or camera-ready copies and art work in the
proper sequence for printing;

(v) A check-off list to verify the printing sequence of text pages and foldouts in the form prescribed by
DLA Document Services;

(vi) Complete printing instructions, which shall specify colors, if required for specific pages, the trim
size, including apron, if required, for each foldout/in or chart, or other unique requirements;

(vii) Type of binding (side stitch, perfect bound, saddle stitch, glue bound, tape bound plastic comb/wire
bound, loose leaf, screw posts, etc.); and

(viii) Other instructions, as applicable, such as packing instructions, banded, shrink pack, strap, binders,
fill and seal cartons/boxes, inset padding of any type of envelope, water type packaging or other container quantity
for each addressee, required delivery schedule, or delivery instructions. (The Contractor shall provide an address list
and addressed mailing labels for each addressee).

(ix) Special handling of classified materials from Confidential up to Top Secret requiring printing
through DLA Document Services or the GPO are managed in accordance with DODD 5200.32. Contact the
appropriate DLA Document Services location before delivering classified originals to ensure proper handling and
disposition.

(2) The Contractor shall ship the complete set of photolithographic negatives, camera-ready copies or digital
media (CD/DVD) required to be printed in accordance with the detailed procedures specified by DLA Document
Services. All transportation charges are paid to DLA Document Services or a contract printer designated by DLA
Document Services.

(3) For steam and electrical plant composite diagrams, the Contractor shall provide an original Mylar print or
digital media (CD/DVD) of the diagram to the DLA Document Services with a guide indicating the color of each
line. DLA Document Services, or via the GPO, will prepare the color separation negatives for the composite
diagram and return those to the Contractor for editorial review. DLA Document Services will correct any errors and
print the corrected composite diagram.

(4) DLA Document Services will furnish or provide for all supplies and services (including binders) Wthh are
necessary to accomplish the printing and binding.

(5) DLA Document Services will pack and ship or provide for packing and shipping of the printed material to
the Contractor and the distribution list furnished by the Contractor in accordance with the printing order, unless
distribution by the Contractor is otherwise required by the terms of the contract, the specifications, or otherwise, in
which case the printed and bound publications will be returned to the Contractor for distribution.

(6) DLA Document Services will pack and ship the material used for printing to the DLA Document Services,
4th Naval District (Philadelphia, PA), for storage.

(d)(1) In establishing the schedule for printing, the Contractor shall provide for furnishing the photolithographic
negatives, camera-ready copies or digital media (CD/DVD) to DLA Document Services in time to allow at least the
minimum number of working days specified in the schedule below (eight-hour day, five days per week exclusive of
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Saturdays, Sundays, and holidays) from date of acceptance of material for printing at DLA Document Services to
date of shipment of printed material from DLA Document Services.

Minimum number of working

Printing Days required by DLA Document
Services

Up to 200 copies per original 30

201 through 400 copies per original 40

401 through 600 copies per original 50

601 copies per original and over 60

(2) If DLA Document Services exceeds the delivery requirements established in accordance with
paragraph (c)(1)(iii), for the item(s) specified, the time shall be extended by an equivalent number of working days,
provided that the Contractor requests such extension(s), in writing, to the Contracting Officer and submits with its
request sufficient evidence to enable the Contracting Officer to determine the validity of the Contractor's request.

(e) The Contractor shall not be responsible for the quality, or quality control, of printing performed by DLA
Document Services or a printer under contract to DLA Document Services; and, the Government shall reimburse the
Contractor for any costs incurred for replacement of material lost or damaged by DLA Document Services or a
printer under contract to DLA Document Services.

(f) The costs of printing, binding, packing and shipping by DLA Document Services of the publications and
changes described herein (but not the costs of preparing photolithographic negatives, camera-ready copies and other
materials for printing or the costs of transporting or shipping such materials to DLA Document Services or a
contract printer designated by DLA Document Services) shall be borne by the Government.

CLAUSES INCORPORATED BY FULL TEXT

HQ-C-2-0051  SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

(a) Definitions.

(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its
attachments).

(i) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2)
a specification cited in a first-tier drawing.
(b) Requirements.
All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references shall be
used for guidance only.

HQ-C-2-0059  UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or
different versions of any specifications or standards, the contractor may request that all of its contracts be updated to
include the current version of the applicable specification or standard. Updating shall not affect the form, fit or
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function of the deliverable item or increase the cost/price of the item to the Government. The contractor should
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approval. The contractor shall perform the contract in accordance
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting
Officer. Any approved alternate specifications or standards will be incorporated into the contract.
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

HQ D-1-0001 DATA PACKAGING LANGUAGE (NAVSEA)(APRIL 2015)

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the
contract.

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice.
Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28
March 2013.

(End of Text)

NOTE:
The following clause HQ D-1-0004 is applicable to line item 0008.

CLAUSES INCORPORATED BY FULL TEXT

HQD-1-0004  PACKAGING OF PIO (NAVSEA)(APR 2015)

Ttem(s) 0008 - The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in
accordance with the instructions provided by the Contracting Officer, Provisioning Activity, or ACO. When not
otherwise specified, spare and repair parts shall be packaged to ensure protection against corrosion, deterioration,
physical, and electrical damage during shipment from the Contractor to the point of delivery.

HQ D-2-0005 IDENTIFICATION MARKING OF PARTS — ALTERNATE I (NAVSEA) (APR 2015)

(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components,
groups, sets or kKits, and of spare and repair parts shall be done in accordance with applicable specifications and drawings.
To the extent identification marking of such parts is not specified in applicable specifications or drawings, such marking
shall be accomplished in accordance with the following:

(1) Parts not manufactured to Government specifications shall be marked in accordance with generally accepted
commercial practice.

(2) Parts manufactured to Government specifications shall be marked as follows:
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(i) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments
which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and
marked in accordance with MIL-STD-1285D(1) dated 10 November 2010, or, where MIL-STD-1285D(1) does not
cover such a part, in accordance with MIL-STD-130N(1) dated 16 November 2012. Requirements of MIL-STD-1686C
dated 25 October 1995 for Electrostatic Discharge Control shall be addressed.

(ii) Electronic Parts - that is, all parts in electronic equipments and electronic parts when used in equipments
which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and marked in
accordance with Requirement 67 of MIL-HDBK-454B dated 15 April 2007. Requirements of MIL-STD-1686C for
Electrostatic Discharge Control shall be addressed.

(iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in
accordance with MIL-STD-130N(1).

(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be
appropriately coded so as to permit ready identification.

HQ D-2-0007 MARKING AND PACKING LIST(S) - ALTERNATE I (NAVSEA) (APR 2015)

(a) Marking. Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-
129R dated 18 February 2014.

(b) Packing List(s). A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying
the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each
shipment in accordance with the above cited MIL-STD. When a contract line item identified under a single stock
number includes an assortment of related items such as kit or set components, detached parts or accessories, installation
hardware or material, the packing list(s) shall identify the assorted items.

Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the
shipping container, a packing list identifying the contents shall be furnished.

(c) Master Packing List. In addition to the requirements in paragraph (b) above, a master packing list shall be prepared
where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.
The master packing list shall be attached to the number one container and so identified.

(d) Part Identification. All items within the kit, set, installation hardware or material shall be suitably segregated and

identified within the unit pack(s) or shipping container by part number and/or national stock number. Refer to the above
cited MIL-STD for marking of assorted (related-unrelated) items.

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the
report:

(1) name and business address of the Contractor
(2) contract number
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(3) contract dollar amount
(4) whether the contract was competitively or non-competitively awarded
(5) sponsor: NSWC Crane

ividual Sponsor)

(Name of Requiring Activity)
Crane, Indiana

(City and State)
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
0002 Destination Government Destination Government
0003 Destination Government Destination Government
0004 Destination Government Destination Government
0005 Destination Government Destination Government
0006 Destination Government Destination Government
0007 Destination Government Destination Government
0008 Destination Government Destination Government
0009 Destination Government Destination Government

CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-15 Certificate of Conformance APR 1984
52.246-16 Responsibility For Supplies APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2008

CLAUSES INCORPORATED BY FULL TEXT

52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (DEC 2014)
() The Contractor shall comply with the higher-level quality standard(s) listed below.
ANSVISO/ASQ(E) Q9001, or an equivalent quality system model, dated 15 Nov 2008

(b) The Contractor shall include applicable requirements of the higher-level quality standard(s) listed in paragraph
(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in--

(1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or
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(2) When the technical requirements of a subcontract require--
(i) Control of such things as design, work operations, in-process control, testing, and inspection; or

(ii) Attention to such factors as organization, planning, work instructions, documentation control, and advanced
metrology.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD Form
1423.

CLAUSES INCORPORATED BY FULL TEXT

HQE-1-0003  INSPECTION AND ACCEPTANCE LANGUAGE FOR F.O.B. DESTINATION DELIVERIES

Item(s) 0001 through 0009 - Inspection and acceptance shall be made at destination by a representative of the
Government.

CLAUSES INCORPORATED BY FULL TEXT

HQ E-2-0003 CALIBRATION SYSTEM REQUIREMENTS (NAVSEA) (APR 2015)

Calibration System Requirements. The calibration of measuring and testing equipment shall, as a minimum, adhere to
the requirements of ANSI/NCSL Z540.3-2006.

CLAUSES INCORPORATED BY FULL TEXT

HQE-2-0008 INSPECTION AND TEST RECORDS (NAVSEA) (MAY 1995)
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Inspection and Test Records: Inspection and test records shall, as a minimum, indicate the nature of the observations,
number of observations made, and the number and type of deficiencies found. Data included in inspection and test
records shall be complete and accurate, and shall be used for trend analysis and to assess corrective action and
effectiveness.

CLAUSES INCORPORATED BY FULL TEXT

HQE-2-0014 QUALITY IN SOFTWARE DEVELOPMENT AND PRODUCTION
(NAVSEA) (MAY 1995)

Quality in Software Development and Production: The contractor's software quality program shall be an integral part of
the overall Quality Assurance Program. Software quality program controls shall be applicable to all project software that
is developed, maintained, or modified within the following categories:

(a) All deliverable software
(b) All deliverable software that is included as part of deliverable hardware or firmware.

(c) Non deliverable software (commercially available or user-developed) used for development, fabrication,
testing, or acceptance of deliverable software or hardware (includes automated fabrication, test, and
inspection/acceptance equipment software and software design, test, and ingpection tools).

(d) Commercially available, reusable, or Government software designated as part of a deliverable item.

CLAUSES INCORPORATED BY FULL TEXT

HQ E-2-0015 QUALITY MANAGEMENT SYSTEM REQUIREMENTS (NAVSEA) (SEP 2009)

Quality Management System Requirements. The Contractor shall provide and maintain a quality management
system that, as a minimum, adheres to the requirements of ANSI/ISO/ASQ 9001-2008 Quality Management
Systems and supplemental requirements imposed by this contract. The quality management system procedures,
planning, and all other documentation and data that comprise the quality management system shall be made
available to the Government for review. Existing quality documents that meet the requirements of this contract may
continue to be used. The Government may perform any necessary inspections, verifications, and evaluations to
ascertain conformance to requirements and the adequacy of the implementing procedures. The Contractor shall
require of subcontractors a quality management system achieving control of the quality of the services and/or
supplies provided. The Government reserves the right to disapprove the quality management system or portions
thereof when it fails to meet the contractual requirements.

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT
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HQE-2-0017  USE OF CONTRACTOR’S INSPECTION EQUIPMENT
(NAVSEA) (MAY 1995)

Use of Contractor’s Inspection Equipment: The contractor's gages, and measuring and testing devices shall be made

available for use by the Government when required to determine conformance with contract requirements. If conditions
warrant, the contractor’s personnel shall be made available for operations of such devices and for verification of their
accuracy and condition.
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Section F - Deliveries or Performance
DELIVERY INFORMATION:
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 Two (2) Each 362 calendar 2 Each NAVAL SURFACE WARFARE CENTER [N00164
days from the effective date CRANE DIV
of funded delivery order. M/F;
BLD:
300 HWY 361
CRANE IN 47522-5001
FOB: Destination
0002 N/A N/A N/A N/A
0003 N/A N/A N/A N/A
0004 Six (6) Each 214 calendar Not to exceed Same as above, CLIN 0001. N00164
days from the effective date 6 Each '
of funded delivery order.
0005 Thirty (30) Each 122 calendar | Not to exceed Same as above, CLIN 0001. NO00164
days from the effective date of| 1,000 Each
funded delivery order with 30
Fach every 30 calendar days
thereafter until complete.
0006 Fifteen (15) calendar days * Same as above, CLIN 0001. N00164
from the effective date of
funded delivery order.
0007 Thirty (30) calendar days * Same as above, CLIN 0001. NO00O164
from the effective date of
funded delivery order.
0008 Sixty (60) calendar days * Same as above, CLIN 0001. NO00164
from the effective date of
funded delivery order.
0009 In accordance with the 1 Lot In accordance with the CDRLs. N00164
CDRLs.
* Line Item 0006, 0007, 0008 has an estimated combined ordering maximum not to exceed value
of $2,500,000.
NOTE:

The Contractor is authorized to deliver the ordered units before the subject delivery date(s) at no additional cost to
the Government.
LATE DELIVERY : In the event the contractor encounters difficulty in complying with the delivery schedule or
anticipates late delivery, it shall promptly provide written notification to the delivery order Contracting Officer and
the ACO including the details. If the contractor request delivery schedule relief, the contractor shall include an offer
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of adequate consideration to compensate for the impact of late deliveries to the customer. Government receipt of
such notice shall not relieve the contractor of its responsibility to comply with the terms of the delivery order and
this contract, including the delivery schedule.

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order AUG 1989

52.242-17 Government Delay Of Work APR 1984

52.247-34 F.O.B. Destination NOV 1991

52.247-55 F.O.B. Point For Delivery Of Government-Furnished JUN 2003
Property

CLAUSES INCORPORATED BY FULL TEXT

HQ F-2-0004 F.O.B. DESTINATION (NAVSEA) (APR 2015)

All supplies hereunder shall be delivered with all transportation charges prepaid, in accordance with the clause hereof
entitled "F.O.B. DESTINATION" (FAR 52.247-34) in accordance with the delivery instructions specified herein.

The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant
Contract Administration Office.

Except when the Material Inspection and Receiving Report (MIRR) (DD 250) is used as an invoice, the Contractor shall
enter unit prices on all MIRR copies. Contract line items shall be priced using actual prices, or if not available, estimated
prices. When the price is estimated, an "E" shall be entered after the price.

All data to be furnished under this contract shall be delivered prepaid to destination(s) at the time(s) specified on the
Contract Data Requirements List(s), DD Form 1423.
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Section G - Contract Administration Data

CLAUSES INCORPORATED BY FULL TEXT

252.204-0001 LINE ITEM SPECIFIC: SINGLE FUNDING. (SEP 2009)
The payment office shall make payment using the ACRN funding of the line item being billed.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS
(TUNE 2012)

(a) Definitions. As used in this clause—

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment
request made using Wide Area WorkFlow (WAWTF) or another electronic form authorized by the Contracting
Officer.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving
Report.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange,
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet
at https://wawf.eb.mil/.

(¢) The Contractor may submit a payment request and receiving report using other than WAWF only when—

(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the
Contracting Officer's determination with each request for payment;
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(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System),

(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as
the electronic format; or

(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the
receiving report in electronic form is required.

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through




N00164-16-D-JQ16

Page 37 of 60

WAWE. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).
Combo

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWTF, as specified by the contracting officer.

Inspection/Acception Location: Destination/Destination

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC HQO0339
Issue By DoDAAC N00164
Admin DoDAAC NO00164
Inspect By DODAAC N/A
Ship To Code NOO164
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DODAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC N/A
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Scott Arthur at (812) 854-6650 or scott.arthur@navy.mil
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(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Cran_Acquisitn_ WAWF@navy.mil
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

HQ-G-2-0002 CONTRACT ADMINISTRATION DATA LANGUAGE

Enter below the address (street and number, city, county, state and zip code) of the Contractor’s facility which will
administer the contract if such address is different from the address shown on the SF26 or SF33 as applicable.

N/A

CLAUSES INCORPORATED BY FULL TEXT

HQ-G-2-0004 PURCHASING OFFICE REPRESENTATIVE

PURCHASING OFFICE

REPRESENTATIVE: COMMANDER
) ——
NAV
DIVISION

300 HIGHWAY 361

CRANE IN 47522-5000
Tel
Email

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015)

(a) For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs
incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical
instruction (TI), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total
contract/TO basis, and to submit invoices reflecting costs incurred at that level. Supporting documentation in Wide
Area Workflow (WAWF) for invoices shall include summaries of work charged during the period covered as well as
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overall cumulative summaries by individual labor categories, rates, and hours (both straight time and overtime)
invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN
level. For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories,
rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and
travel invoiced. Supporting documentation may be encrypted before submission to the prime contractor for WAWF
invoice submittal. Subcontractors may email encryption code information directly to the Contracting Officer (CO)
and Contracting Officer Representative (COR). Should the subcontractor lack encryption capability, the
subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as
agreed to by the CO.

(b) Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data
Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR

and CO on the same date they submit the invoice in WAWF. No payments shall be due if the contractor does not
provide the COR and CO email notification as required herein.

CNIN-G-0007 PROMPT PAYMENT CONSTRUCTIVE ACCEPTANCE (DEC 2013)

Paragraph (2)(5)(i) of the Prompt Payment Clause (FAR 52.232-25) is hereby changed from the 7

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance
is deemed to occur constructively on the 30th day after the Contractor delivers the supplies or performs the
services in accordance with the terms and conditions of the contract, unless there is a disagreement over
quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs within the
constructive acceptance period, the Government will base the determination of an interest penalty on the actual
date of acceptance. The constructive acceptance requirement does not, however, compel Government officials
to accept supplies or services, perform contract administration functions, or make payment prior to fulfilling
their responsibilities.

CNIN-G-0014 PAYMENT STATUS INQUIRIES (FEB 2016)

The status of invoice payments can be obtained through MOCAS mylnvoice at: https://myinvoice.csd.disa.mil/
mylInvoice is a web-based application developed specifically for contractors/vendors and Government/Military
employees to obtain invoice status and payment data. It is an interactive web-based system, accessible 24 hours a
day/7 days a week.

Follow the website instructions and download “Getting Started with myInvoice” to assist in the registration process.

If you require additional assistance with accessing mylInvoice, effective 17 Jun 2013, contact the Columbus
Accounting System Helpdesk (CASH) at CCO-CASH@DFAS MIL or Toll Free at (855) 211-6308.

The status of invoice payments may also be obtained by contacting the DFAS Paying Office designated on the
contract cover page. DFAS Paying Office Vendor Pay Customer Service offices are listed below:

F03000 | DFAS Dayton
' F67100 | DFAS Limestone

| 1-800-756-4571 - option 4
- |/ 1-800-756-4571 - option 4
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' HQ0105 || DFAS Indianapolis
f“i-"IQ0131 | DFAS Columbus Caps o ]dl 800-756-4571 - optlon 2 optlon 2
"HQ0248  |'DFASRome T 171.800-553-0527 '
' HQ0250 |/ DFAS Rome ] ] 1-800-553-0527 o
| HQ0302 || DFAS Rome ) “|7‘1 800-553-0527 |
' HQ0303 || DFAS Rock Island | 1-800-756-4571 - option 2, option 5
"HQ0304 | DFAS St.Louis - 800-756- 4571-option3
'HQ0337 | DFASColumbusNorth " ] 1-800-756-4571 -option 1 _
HQ0338 || DFAS Columbus South ) | 1-800-756-4571 - option 1
' HQ0339 | DFAS Columbus West | 1-800-756-4571 - option 1 B
'HQ0347 | DFASIndianapolis - 1-888-332-7366 - :_
"'HQ0248 || DFAS Indianapolis ] 1-888-332-7366 or 1-317-212-0300
HQ0490 | DFAS Rome ] 1-800-553-0527 or 1-315-709-6001 |
' M67443 | DFAS Kansas City _ ) T1-800-756-4571 - option §_
N0024B |/ Navy_ERP NAVSEA HQ ) 12027813145
i N62828 l Navy ERP NSWC Crane | cran_vendorpay@navy.mil -
I N64142 | Navy ERPNAWCAD | 1-732-323-1082 i
.|| (Patuxent River, Lakehurst and NAVAIRHQ) |
' N68732 | DFAS Cleveland | '1-800-756-4571 - option 2 and 4

li (Now pays DFAS Charleston N68892, DFAS Pensacola N68566, DFAS San Diego N68688)

. SL4701

: DFAS Columbus EBS

| 1-800-756-4571 - option 2and 2|
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)
As used throughout this contract, the following terms shall have the meanings set forth below:

(a) DEPARTMENT - means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references to the
FAR in this contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement
(DFARS), unless clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE
ACQUISITION REGULATION - All references in this document to either the Armed Services Procurement
Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed to be references to the
appropriate sections of the FAR/DFARS.

(d) NATIONAL STOCK NUMBERS - Whenever the term Federal Item Identification Number and its
acronym FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number
(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows:

(1) National Item Identification Number (NIIN). The number assigned to each approved Item
Identification under the Federal Cataloging Program. It consists of nine numeric characters, the first two of which
are the National Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non-significant
number.

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists
of the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the
item of supply.

5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (APR 2015)

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program
(GIDEP) in accordance with GIDEP PUBLICATION 1 dated April 2008. Data entered is retained by the program and
provided to qualified participants. Compliance with this requirement shall not relieve the Contractor from complying
with any other requirement of the contract.

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding
$500,000.00. When so inserted, the word "Contractor” shall be changed to "Subcontractor”.

(c) GIDEP materials, software and information are available without charge from:
GIDEP Operations Center

P.0. Box 8000
Corona, CA 92878-8000

Phone:  (951) 898-3207
FAX: (951) 898-3250
Internet:  http://www.gidep.org
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5252.239-9605 TECHNOLOGY IMPROVEMENTS (OCT 1991)

(a) After contract award, the Government may solicit, and the Contractor is encouraged to propose independently,
technology improvements to the equipment, software specifications, or other requirements of the contract. These
improvements may be proposed to save money, to improve performance, to save energy or for any other purpose
which presents a technological advantage to the Government. As part of the proposed changes, the Contractor shall
submit a price proposal to the Contracting Officer for evaluation. Those proposed technology improvements that are
acceptable to the Government will be processed as modifications to the contract.

(b) As a minimum, the following information shall be submitted by the Contractor with each proposal:
(1) A description of the difference between the existing contract requirement and the proposed change, and
the comparative advantages and disadvantages of each;
(2) temized requirements of the contract that must be changed if the proposal is adopted, and the proposed
revision to the contract for each such change;
(3) An estimate of the changes in performance and cost, if any, that will result from adoption of the proposal;
(4) An evaluation of the effects the proposed changes would have on collateral costs to the Government, such
as Government-furnished property costs, costs of related items, and costs of maintenance, operation and
conversion (including Government application software); and
(5) A statement of the time by which the contract modification adopting the proposal must be issued so as to
obtain the maximum benefits of the changes during the remainder of this contract including supporting
rationale; and
(6) Any effect on the contract completion time or delivery schedule shall be identified.
(7) The Government reserves the right to require a rerun of selected portions of the live test demonstration to
verify the proposed improvement, at no additional charge to the Government.

(¢) The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal
submitted pursuant to this clause. The Contractor has the right to withdraw, in whole or in part, any proposal not
accepted by the Government within the period specified in the proposal. The decision of the Contracting Officer as
to the acceptance of any such proposal under this contract is final and not subject to the “Disputes” clause of this
contract.

(d) The Contracting Officer may accept any proposal submitted pursuant to this clause by giving the Contractor
written notice thereof. This written notice will be given by issuance of a modification to this contract. Unless and
until a modification is executed to incorporate a proposal under this contract, the Contractor shall remain obligated
to perform in accordance with the requirements, terms and conditions of the existing contract.

(e) If a proposal submitted pursuant to this clause is accepted and applied to this contract, the increase or decrease in
the contract price shall be under paragraph (c) “Changes” of the FAR 52.212.4 “Contract Terms and Conditions--
Commercial Items” clause in this contract. The resulting contract modification will state that it is made pursuant to
this clause.

5252.245-9109 GOVERNMENT-FURNISHED PROPERTY (INCORPORATION) (APR 2015)

The Government will provide only that property identified in an attachment to Section J, notwithstanding any term or
condition of this contract to the contrary. Upon Contractor's written request to the cognizant Technical Program
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Manager, via the cognizant Contract Administration Office, the Government will furnish the identified government
property for incorporation in the equipment to be delivered under Item(s) 0006 and 0007 of this contract.

5252.245-9115 RENT-FREE USE OF GOVERNMENT PROPERTY (SEP 1990)

The Contractor may use on a rent-free, non-interference basis, as necessary for the performance of this contract, the
Government property accountable under Contract(s) (N00164-16-D-JO16). The Contractor is responsible for

scheduling the use of all property covered by the above referenced contract(s) and the Government shall not be
responsible for conflicts, delays, or disruptions to any work performed by the Contractor due to use of any or all of
such property under this contract or any other contracts under which use of such property is authorized.




Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.203-13
52.203-17

52.204-4
52.204-10

52.204-13
52.209-6

52.209-10

52.210-1
52.211-5
52.211-15
52.215-2
52.215-8
52.215-11

52.215-13
52.215-14
52.215-15
52.215-18

52.215-19
52.215-21

52.215-23
52.219-4

52.219-8
522199 Alt1I
52.219-16
52.219-28
52.222-3

Definitions NOV 2013
Gratuities APR 1984
Covenant Against Contingent Fees MAY 2014
Restrictions On Subcontractor Sales To The Government SEP 2006
Anti-Kickback Procedures MAY 2014
Cancellation, Rescission, and Recovery of Funds for Illegal orMAY 2014
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity = MAY 2014
Limitation On Payments To Influence Certain Federal OCT 2010
Transactions

Contractor Code of Business Ethics and Conduct OCT 2015

Contractor Employee Whistleblower Rights and Requirement APR 2014
To Inform Employees of Whistleblower Rights

Printed or Copied Double-Sided on Postconsumer Fiber MAY 2011
Content Paper

Reporting Executive Compensation and First-Tier OCT 2015
Subcontract Awards
System for Award Management Maintenance JUL 2013

Protecting the Government's Interest When Subcontracting  OCT 2015
With Contractors Debarred, Suspended, or Proposed for
Debarment

Prohibition on Contracting With Inverted Domestic NOV 2015
Corporations

Market Research APR 2011
Material Requirements AUG 2000
Defense Priority And Allocation Requirements APR 2008
Audit and Records--Negotiation OCT 2010
Order of Precedence--Uniform Contract Format OCT 1997

Price Reduction for Defective Certified Cost or Pricing Data-- AUG 2011
Modifications

Subcontractor Certified Cost or Pricing Data--Modifications OCT 2010
Integrity of Unit Prices OCT 2010
Pension Adjustments and Asset Reversions OCT 2010
Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions

Notification of Ownership Changes OCT 1997
Requirements for Certified Cost or Pricing Data and Data OCT 2010
Other Than Certified Cost or Pricing Data -- Modifications

Limitations on Pass-Through Charges OCT 2009
Notice of Price Evaluation Preference for HUBZone Small  OCT 2014
Business Concerns

Utilization of Small Business Concerns OCT 2014
Small Business Subcontracting Plan (OCT 2015) Alternate II OCT 2001
Liquidated Damages-Subcontracting Plan JAN 1999
Post-Award Small Business Program Rerepresentation JUL 2013

Convict Labor JUN 2003
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52.222-19
52.222-20

52.222-21
52.222-26
52.222-35
52.222-36
52.222-37
52.222-40

52.222-50
52.222-54
52.223-6

52.223-18

52.225-13
52.227-1
52.227-2

52.227-3
52.227-13
52.227-14
52.229-3
52.230-2
52.230-6
52.232-1
52.232-8
52.232-9
52.232-11
52.232-17
52.232-23
52.232-25
52.232-33

52.232-39
52.232-40

52.233-1
52.233-3
52.233-4
52.242-2
52.242-13
52.243-1
52.243-6
52.243-7
52.244-2
52.244-6
52.245-1
52.245-9
52.246-23
52.248-1

Child Labor -- Cooperation with Authorities and Remedies
Contracts for Materials, Supplies, Articles, and Equipment
Exceeding $15,000

Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity for Veterans

Equal Opportunity for Workers with Disabilities
Employment Reports on Veterans

Notification of Employee Rights Under the National Labor
Relations Act

Combating Trafficking in Persons

Employment Eligibility Verification

Drug-Free Workplace

Encouraging Contractor Policies To Ban Text Messaging
While Driving

Restrictions on Certain Foreign Purchases
Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity

Patent Rights--Ownership By The Government

Rights in Data--General

Federal, State And Local Taxes

Cost Accounting Standards

Administration of Cost Accounting Standards

Payments

Discounts For Prompt Payment

Limitation On Withholding Of Payments

Extras

Interest

Assignment Of Claims

Prompt Payment

Payment by Electronic Funds Transfer--System for Award
Management

Unenforceability of Unauthorized Obligations
Providing Accelerated Payments to Small Business
Subcontractors

Disputes

Protest After Award

Applicable Law for Breach of Contract Claim
Production Progress Reports

Bankruptcy

Changes--Fixed Price

Change Order Accounting

Notification Of Changes

Subcontracts

Subcontracts for Commercial Items

Government Property

Use And Charges

Limitation Of Liability

Value Engineering

FEB 2016
MAY 2014

APR 2015
APR 2015
OCT 2015
JUL 2014
FEB 2016
DEC 2010

MAR 2015
OCT 2015
MAY 2001
AUG 2011

JUN 2008
DEC 2007
DEC 2007

APR 1984
DEC 2007
MAY 2014
FEB 2013
OCT 2015
JUN 2010
APR 1984
FEB 2002
APR 1984
APR 1984
MAY 2014
MAY 2014
JUL 2013
JUL 2013

JUN 2013
DEC 2013

MAY 2014
AUG 1996
OCT 2004
APR 1991
JUL 1995
AUG 1987
APR 1984
APR 1984
OCT 2010
FEB 2016
APR 2012
APR 2012
FEB 1997
OCT 2010

N00164-16-D-JQ16

Page 45 of 60




52.249-2
52.249-8
52.253-1
252.203-7000

252.203-7001

Termination For Convenience Of The Government (Fixed- APR 2012
Price)

Default (Fixed-Price Supply & Service) APR 1984
Computer Generated Forms JAN 1991

Requirements Relating to Compensation of Former DoD SEP 2011

Officials
Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008
Contract-Related Felonies

252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013

252.203-7003 Agency Office of the Inspector General DEC 2012

252.203-7004 Display of Fraud Hotline Poster(s) OCT 2015

252.204-7000 Disclosure Of Information AUG 2013

252.204-7003 Control Of Government Personnel Work Product APR 1992

252.204-7004 Alt A System for Award Management Alternate A FEB 2014

252.204-7005 Oral Attestation of Security Responsibilities NOV 2001

252.204-7009 Limitations on the Use or Disclosure of Third-Party DEC 2015
Contractor Reported Cyber Incident Information

252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2015
Incident Reporting. _

252.204-7014 Limitations on the Use or Disclosure of Information by FEB 2014
Litigation Support Contractors

252.204-7015 Disclosure of Information to Litigation Support Contractors FEB 2014

252.205-7000
252.209-7004

252.211-7000
252.211-7005

252.211-7007
252.215-7000
252.217-7028
252.219-7003
252.219-7004
252.222-7006
252.223-7004
252.223-7008
252.225-7001

252.225-7002
252.225-7004

252.225-7005
252.225-7009

252.225-7012
252.225-7013
252.225-7036

252.225-7046

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled By OCT 2015
The Government of a Country that is a State Sponsor of

Terrorism

Acquisition Streamlining OCT 2010
Substitutions for Military or Federal Specifications and NOV 2005
Standards

Reporting of Government-Furnished Property AUG 2012

Pricing Adjustments DEC 2012
Over And Above Work DEC 1991

Small Business Subcontracting Plan (DOD Contracts)--Basic MAR 2016
Small Business Subcontracting Plan (Test Program) OCT 2014
Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010

Drug Free Work Force SEP 1988
Prohibition of Hexavalent Chromium JUN 2013
Buy American And Balance Of Payments Program-- Basic NOV 2014
(Nov 2014)

Qualifying Country Sources As Subcontractors DEC 2012
Report of Intended Performance Outside the United States ~ OCT 2015
and Canada--Submission after Award

Identification Of Expenditures In The United States JUN 2005
Restriction on Acquisition of Certain Articles Containing OCT 2014
Specialty Metals

Preference For Certain Domestic Commodities FEB 2013
Duty-Free Entry--Basic (Nov 2014) NOV 2014

Buy American--Free Trade Agreement--Balance of Payments NOV 2014
Program--Basic (Nov 2014)

Exports by Approved Community Members in Response to
the Solicitation

JUN 2013
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252.225-7047

252.226-7001

252.227-7013
252.227-7015
252.227-7016
252.227-7025

252.227-7026
252.227-7027
252.227-7030
252.227-7037
252.231-7000
252.232-7003

252.232-7010
252.235-7003
252.239-7000
252.243-7001
252.243-7002
252.244-7000
252.244-7001
252.245-7001

252.245-7002
252.245-7003
252.245-7004

Exports by Approved Community Members in Performance
of the Contract

Utilization of Indian Organizations and Indian-Owned
Economic Enterprises, and Native Hawaiian Small Business
Concerns

Rights in Technical Data--Noncommercial Items

Technical Data--Commercial Items

Rights in Bid or Proposal Information

Limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive Legends
Deferred Delivery Of Technical Data Or Computer Software
Deferred Ordering Of Technical Data Or Computer Software
Technical Data--Withholding Of Payment

Validation of Restrictive Markings on Technical Data
Supplemental Cost Principles

Electronic Submission of Payment Requests and Receiving
Reports

Levies on Contract Payments

Frequency Authorization

Protection Against Compromising Emanations

Pricing Of Contract Modifications

Requests for Equitable Adjustment

Subcontracts for Commercial Items

Contractor Purchasing System Administration

Tagging, Labeling, and Marking of Government-Furnished
Property

Reporting Loss of Government Property

Contractor Property Management System Administration
Reporting, Reutilization, and Disposal

252.246-7001 Alt I Warranty Of Data (Mar 2014) - Alternate 11

252.246-7007

252.247-7023

Contractor Counterfeit Electronic Part Detection and
Avoidance System
Transportation of Supplies by Sea

CLAUSES INCORPORATED BY FULL TEXT
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JUN 2013

SEP 2004

FEB 2014
FEB 2014
JAN 2011
MAY 2013

APR 1988
APR 1988
MAR 2000
JUN 2013
DEC 1991
JUN 2012

DEC 2006
MAR 2014
JUN 2004
DEC 1991
DEC 2012
JUN 2013
MAY 2014
APR 2012

APR 2012
APR 2012
MAR 2015
MAR 2014
MAY 2014

APR 2014

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND CERTIFICATIONS (DEC

2014)

The Contractor’s representations and certifications, including those completed electronically via the System for
Award Management (SAM), are incorporated by reference into the contract.

(End of clause)

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY
MATTERS (JULY 2013)
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(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information
System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in
the System for Award Management database via https://www.acquisition.gov.

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information
posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS
consists of two segments--

(1) The non-public segment, into which Government officials and the Contractor post information, which can only
be viewed by--

(i) Government personnel and authorized users performing business on behalf of the Government; or
(ii) The Contractor, when viewing data on itself; and

(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically
transferred after a waiting period of 14 calendar days, except for--

(i) Past performance reviews required by subpart 42.15;
(ii) Information that was entered prior to April 15, 2011; or

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted
it in accordance with paragraph (c)(1) of this clause.

(¢) The Contractor will receive notification when the Government posts new information to the Contractor's record.

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the
information, that some of the information posted to the non-public segment of FAPIIS is covered by a disclosure
exemption under the Freedom of Information Act, the Government official who posted the information must within
7 calendar days remove the posting from FAPIIS and resolve the issue in accordance with agency Freedom of
Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request
removal within 7 calendar days of the posting to FAPIIS.

(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by
the Government. The comments will be retained as long as the associated information is retained, i.e., for a total
period of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them.

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011,
except past performance reviews, will be publicly available.

(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of
Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)
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(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than Quantity 1 Each, the Government is not obligated to purchase, nor is the Contractor obligated to furnish,
those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(1) Any order for a single item in excess of Quantity 1000 Each (insert dollar figure or quantity);
(2) Any order for a combination of items in excess of Quantity 1000 Each (insert dollar figure or quantity); or

(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FARY)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7 days afier
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after accepted delivery of the last line item under the final open delivery order.

(End of clause)
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52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform;
or

(2) Class 11, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671] (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and
environment by destroying ozone in the upper atmosphere.”

The Contractor shall insert the name of the substance(s).

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill.af.mil

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any DEARS (48 CFR 2) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting a request for payment, the Contractor shall--
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(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and

(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

252.211-7003 ITEM UNIQUE IDENTIFICATION AND VALUATION (MAR 2016)
(a) Definitions. As used in this clause'

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data Matrix means a two-dimensional matrix symbology, which is made up of square or, in some cases, round
modules arranged within a perimeter finder pattern and uses the Error Checking and Correction 200

(ECC200) specification found within International Standards Organization (ISO)/International Electrotechnical
Commission (IEC) 16022.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines
the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identification method that is in commercial use and
has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://www.acq.osd.mil/dpap/pdi/uid/ivid_equivalents.html.

DoD item unique identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original
part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.

Government's unit acquisition cost means--
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(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to
the Government at the time of delivery.

Issuing agency means an organization responsible for assigning a globally unique identifier to an enterprise, as
indicated in the Register of Issuing Agency Codes for ISOTEC 15459, located at
http:/www.aimglobal.org/?Reg_Authority15459.

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Ttem means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class
of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is
never used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the enterprise identifier.

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Type designation means a combination of letters and numerals assigned by the Government to a major end item,
assembly or subassembly, as appropriate, to provide a convenient means of differentiating between items having the
same basic name and to indicate modifications and changes thereto.
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Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at
http://www.acq.osd.mil/dpap/pdi/uid/uii_types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(¢c) Unique item identifier. (1) The Contractor shall provide a unique item identifier for the following:

(i) Delivered items for which the Government's unit acquisition cost is $5,000 or more, except for the following line
items:

Contract line, subline, or exhibit
line item No. Item description

(ii) Items for which the Government's unit acquisition cost is less than $5,000 that are identified in the Schedule or
the following table:

Contract line, subline, or exhibit
line item No. Item description

(If items are identified in the Schedule, insert **See Schedule" in this table.)

(iii) Subassemblies, components, and parts embedded within delivered items, items with warranty requirements,
DoD serially managed reparables and DoD serially managed nonreparables as specified in Attachment Number ~---.

(iv) Any item of special tooling or special test equipment as defined in FAR 2.101 that have been designated for
preservation and storage for a Major Defense Acquisition Program as specified in Attachment Number ----.,

(v) Any item not included in paragraphs (c)(1)(i), (ii), (iii), or
(iv) of this clause for which the contractor creates and marks a unique item identifier for traceability.

(2) The unique item identifier assignment and its component data element combination shall not be duplicated on
any other item marked or registered in the DoD Item Unique Identification Registry by the contractor.

(3) The unique item identifier component data elements shall be marked on an item using two dimensional data
matrix symbology that complies with ISO/IEC International Standard 16022, Information
technology--International symbology specification--Data matrix; ECC200 data matrix specification.
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(4) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

(i) The data elements (except issuing agency code) of the unique item identifier are encoded within the data matrix
symbol that is marked on the item using one of the following three types of data qualifiers, as determined by the
Contractor:

(A) Application Identifiers (Als) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers
and Fact Data Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance
with the Air Transport Association Common Support Data Dictionary; and

(ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of
messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434,
Information Technology-Transfer Syntax for High Capacity Automatic Data Capture Media.

(5) Unique item identifier.

(i) The Contractor shall--

(A) Determine whether to--

(1) Serialize within the enterprise identifier;

(2) Serialize within the part, lot, or batch number; or

(3) Use a DoD recognized unique identification equivalent (e.g. Vehicle Identification Number); and

(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized
unique

identification equivalent; and for serialization within the part, lot, or batch number only: Original part, lot, or batch
number) on items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in MIL-STD-

130, Identification Marking of U.S. Military Property, latest version;

(C) Label shipments, storage containers and packages that contain uniquely identified items in accordance with the
requirements of MIL-STD-129, Military Marking for Shipment and Storage, latest version; and

(D) Verify that the marks on items and labels on shipments, storage containers, and packages are machine readable
and conform to the applicable standards. The contractor shall use an automatic identification technology device for
this verification that has been programmed to the requirements of Appendix A, MIL-STD-130, latest

version.

(ii) The issuing agency code--

(A) Shall not be placed on the item; and
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(B) Shall be derived from the data qualifier for the enterprise identifier.

(d) For each item that requires item unique identification under paragraph (c)(1)(i), (ii), or (iv) of this clause or when
item unique identification is provided under paragraph (c)(1)}(v), in addition to the information provided as part of
the Material Inspection and Receiving Report specified elsewhere in this contract, the Contractor shall report at the
time of delivery, as part of the Material Inspection and Receiving Report, the following information:

(1) Unique item identifier.

(2) Unique item identifier type.

(3) Issuing agency code (if concatenated unique item identifier is used).

(4) Enterprise identifier (if concatenated unique item identifier is used).

(5) Original part number (if there is serialization within the original part number).

(6) Lot or batch number (if there is serialization within the lot or batch number).

(7) Current part number (optional and only if not the same as the original part number).

(8) Current part number effective date (optional and only if current part number is used).

(9) Serial number (if concatenated unique item identifier is used).

(10) Government's unit acquisition cost.

(11) Unit of measure.

(e) For embedded subassemblies, components, and parts that require DoD unique item identification under
paragraph (c)(1)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection

and Receiving Report specified elsewhere in this contract, the following information:

(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded
subassembly, component, or part.

(2) Unique item identifier of the embedded subassembly, component, or part.

(3) Unique item identifier type.**

(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier is used).**

(6) Original part number (if there is serialization within the original part number).**

(7) Lot or batch number (if there is serialization within the lot or batch number).**

(8) Current part number (optional and only if not the same as the original part number).**
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(9) Current part number effective date (optional and only if current part number is used).**

(10) Serial number (if concatenated unique item identifier is used).**

(11) Description.

(12) Type designation of the item as specified in the contract schedule, if any.

(13) Whether the item is an item of Special Tooling or Special Test Equipment.

(14) Whether the item is covered by a warranty.

** Once per item.

(e) For embedded subassemblies, components, and parts that require DoD item unique identification under
paragraph (¢)(1)(iii) of this clause or when item unique identification is provided under paragraph
(c)(1)(v), the Contractor shall report as part of the Material Inspection and Receiving Report specified elsewhere in
this contract, the following information:

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause as follows:
(1) End items shall be reported using the receiving report capability in Wide Area WorkFlow (WAWF) in

accordance with the clause at 252.232-7003. If WAWF is not required by this contract, and the
contractor is not using WAWTF, follow the procedures at http://dodprocurementtoolbox.com/site/uidregistry/.

(2) Embedded items shall be reported by one of the following methods--
(i) Use of the embedded items capability in WAWF;

(ii) Direct data submission to the IUID Registry following the procedures and formats at
bttp://dodprocurementtoolbox.com/site/uidregistry/; or

(iii) Via WAWF as a deliverable attachment for exhibit line item number (fill in) ----, Unique Item Identifier Report
for Embedded Items, Contract Data Requirements List, DD Form 1423.

(g) Subcontracts. If the Contractor acquires by contract any items for which item unique identification is required in
accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this paragraph (g),
in the applicable subcontract(s), including subcontracts for commercial items.

(End of clause)

252.216-7006 ORDERING (MAY 2011)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from
effective date of award through five years after effective date of award.
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(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(¢)(1) If issued electronically, the order is considered *‘issued" when a copy has been posted to the Electronic
Document Access system, and notice has been sent to the Contractor.

(2) If mailed or transmitted by facsimile, a delivery order or task order is considered "issued" when the Government

deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery
services.

(3) Orders may be issued orally only if authorized in the schedule.

(End of Clause)

252.225-7048 EXPORT-CONTROLLED ITEMS (JUNE 2013)

(a) Definition. *“Export-controlled items," as used in this clause, means itéms subject to the Export Administration
Regulations (EAR) (15 CFR Parts 730-774) or the International Traffic in Arms Regulations (ITAR) (22 CFR Parts
120-130). The term includes--

(1) " Defense items," defined in the Arms Export Control Act, 22 U.S.C. 2778(j)(4)(A), as defense articles, defense
services, and related technical data, and further defined in the ITAR, 22 CFR Part 120; and

(2) “Items,” defined in the EAR as **commodities”, *“software", and ““technology," terms that are also defined in the
EAR, 15 CFR 772.1. ;

(b) The Contractor shall comply with all applicable laws and regulations regarding export-controlled items,
including, but not limited to, the requirement for contractors to register with the Department of State in accordance
with the ITAR. The Contractor shall consult with the Department of State regarding any questions relating to
compliance with the ITAR and shall consult with the Department of Commerce regarding any questions relating to
compliance with the EAR.

(c) The Contractor's responsibility to comply with all applicable laws and regulations regarding export-controlled
items exists independent of, and is not established or limited by, the information provided by this clause.

{(d) Nothing in the terms of this contract adds, changes, supersedes, or waives any of the requirements of applicable
Federal laws, Executive orders, and regulations, including but not limited to—

(1) The Ex;;on Administration Act of 1979, as amended (50 U.S.C. App. 2401, et seq.);
(2) The Arms Export Control Act (22 U.S.C. 2751, et seq.);
(3) The International Emergency Economic Powers Act (50 U.S.C. 1701, et seq.);

(4) The Export Administration Regulations (15 CFR Parts 730-774);

(5) The International Traffic in Arms Regulations (22 CFR Parts 120-130); and
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(6) Executive Order 13222, as extended.

() The Contractor shall include the substance of this clause, including this paragraph (¢), in all subcontracts.

(End of clause)
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Section J - List of Documents, Exhibits and Other Attachments
CLAUSES INCORPORATED BY FULL TEXT
HQ J-2-0002 STANDARD LANGUAGE FOR CONTRACTS
The following document(s), exhibit(s), and other attachment(s) form a part of this contract:
DOCUMENT TYPE DESCRIPTION PAGES DATE
Exhibit A Contract Data Requirements List (CDRL) A001 1-2 26 APR 2016
Engineering Drawings, Developmental Design
Drawings/Models and Associated Lists —Phase [ & II
A002 Contractor's Progress Status and Management Report 1-2 26 APR 2016
—Phase I & II
A003 EMD Test Plan — Phase I 1-2 26 APR 2016
A004 EMD Test Procedures — Phase [ 1-2 26 APR 2016
A005 EMD Test/Inspection Report — Phase 1 1-2 26 APR 2016
A006 LRIP Test Plan — Phase I 1-2 26 APR 2016
A007 LRIP Test Procedures — Phase IT 1-2 26 APR 2016
A008 LRIP Test/Inspection Report — Phase II 1-2 26 APR 2016
A009 PAT Test Plan — Phase I 1-2 26 APR 2016
A010 PAT Test Procedures — Phase II 1-2 26 APR 2016
AQ11 PAT Test/Inspection Report — Phase I 1-2 26 APR 2016
A012 Configuration Status Accounting Information — Phase 1-2 26 APR 2016
1&11
A013 Notice of Revision (NOR) — Phase II 1-2 26 APR 2016
A014 Request for Variance(RFV) — Phase II 1-2 26 APR 2016
A015 Engineering Change Proposal (ECP) — Phase 11 1-2 26 APR 2016
A0Q16 Proposed Spare Parts List — Phase II 1-2 26 APR 2016
AQ17 Safety Assessment Report (SAR) —Phase I & I 1-2 26 APR 2016
A018 Report, Record of Meetings/Minutes — Phase I & II 1-2 26 APR 2016
A019 Systems Engineering Management Plan (SEMP) — 1-2 26 APR 2016
Phase I & I
A020 Risk Management-Mitigation Plan — Phase I & II 1-2 26 APR 2016
A021 Reliability Program Plan —Phase I & I 1-2 26 APR 2016
A022 Integrated Master Schedule —Phase I & I 1-2 26 APR 2016
A023 Failure Summary and Analysis Report — Phase II 1-2 26 APR 2016
A024 Commercial Off-The-Shelf (COTS) Manual and 1-2 26 APR 2016
Assoc Supp Data — Phase II
A025 Data Accession List 1-2 26 APR 2016
Exhibit B Statement of Work (SOW) Rev 1 1-24 30 NOV 2015
Exhibit C Performance Specification (PS) Rev 3 1-20 04 MAY 2016
Exhibit D Requisitioned Government Furnished Property (RGFP) TBD TBD
Attachment 01 N2 Subcontracting Plan SBP N20001A 1-12 15 MAR 2016
Attachment 02 N2 Proposal N2IS-15-21 1-900 | 30DEC2015
Attachment 03 N2 Final Proposal Revision 1-98 29 MAR 2016

Note: Exhibit D RGFP will be completed and provided as required on individual delivery orders.
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DOCUMENT (2)




ELECTRO-OPTIC TECHNOLOGY DIVISION
MARITIME EO SYSTEMS
CODE JXQQ

STATEMENT OF WORK
FOR CREW SERVED DAY/NIGHT
M2HB/M2A1 WEAPON SIGHT (M2WS)

Distribution

Statement D:

Distribution authorized to Department of Defense and U.S. DoD contractors
only. Critical technology as of 20 October 2015. Other requests for this
document shall be referred to Naval Surface Warfare Center, Crane Division,
Electro-Optic Technology Division (Code JXQ).

Warning:

This document contains technical data whose export is restricted by the
Arms Export Control Act (22 U.S. Code 2751, et seq.) or the Export
Administration Act (1979) (50 U.S. Code 2401, et seq.), as amended.
Violation of these export laws are subject to severe criminal penalties.
Disseminate in accordance with previsions of OPNAVINST 5510.161.e.

Destruction
Notice:

Unclassified documents marked with Distribution Statements B, C, D, E, or F
of 5230.24 shall be handled using the same standard as FOUO material in
accordance with DoD Manual 5200.01-Vol 1, and shall be destroyed by any
method that shall prevent disclosure of contents or reconstruction of the
document. NSWC Crane Command has directed that all documents be
shredded in accordance with NSWC Crane Memo 5510, Ser 00/12044 dated
06 July 2012. For classified documents, destruction shall be performed in
accordance with SECNAV M-5510.36.

ii




This page intentionally left blank.

ii




Table of Contents

Chapter Title Page
1.0  INTRODUCTION .......ccctiiiictinesssiientrscreresssanassssssmsssssanmannrserssns tansssssensnnsmnnnannassersasss 1
1 Pt O T o 0 = PP 1
1.2 BACKGROUND .....uteuitiuitiertieitruteeeeetereiaasaunnssssssnnesteesaeeeaeraesssiaasassaseressenrarssenssasssnsssnnes 1
2.0 REFERENCES.........ii i ccriiicrccriiincssmeneerensmesesrin s e ssssssssssinsssnssrmsstassasssnssanssssesssannsanans 1
2.1 PRODUCT DESCRIPTION ...ttt iiiite e et et eeete s et aastte e aeeeea e aae s aasttnasacenaaaasannaararnsananes 1
2.2  MILITARY STANDARDS AND HANDBOOKS .....ccieiriiieiiereiieerneerarinnnannsssnaesseaseesensssssesessenes 1
2.3  OTHER PUBLICATIONS ......ccocveeriarrainnnnnns et eeeeeereeteeeaareeetieeaaean—aet e arrereeeesasaanreerensaaes 2
2.4  ORDER OF PRECEDENCE ...cccicttttietttiiiaeseiiaasssnnsesreanasetassessesasaesssssnraseesnnsessreesssensnsanns 2
2.5 ABBREVIATIONS AND ACRONYMS .....cciicviieunurrunnnrrtuierereteeesesseasserssssnrseseeseessseessessssnnnnes 2
3.0 REQUIREMENTS.......c.iiiiiiiitiieieieressicassesemesecsmmear e s e aseeasssss s s smmnmrnsassesrerasaeesssesannsasnsen 3
K T I € N7 = = U PRI 3
3.2  SYSTEMS ENGINEERING....cccititiiiiieteeiiiietiuraseranrnecratetaeseeeaaassesasassssarnterasaseesseesssinansnnes 3
3.2.1 Systems Engineering Management Plan ..............ccccccoeevviiiiiiiineciiiieeeeicae, 3
3.3 POSTAWARD CONFERENCE..........cceiitteemruruurrenreersteeaseseseessesaassnsssersrsseaseraesasssessnssnssnns 3
3.4 PHASEI|-ENGINEERING AND MANUFACTURING DEVELOPMENT (EMD)....... 4
3.4.1 Phase | — EMD Preliminary Design Tasks and ReViews .............ccccccuvvevverenaannnn. 4
3.4.1.1 Phase | - EMD Preliminary Design Review Exit Criteria............ccccccereennne. 4
3.4.2 Phase | — EMD Detailed Design Tasks and ReVIeWs...........c.ccccccccueveevevervveneennnns 4
3.4.2.1 Phase | — EMD Critical Design Review (CDR) Exit Criteria..............ccc.ccuu..... 5
3.4.3 Phase | - EMD Test Readiness Tasks and ReVIEWS ............cccovvcvvemreeereeennevinnnn.n, 5
3.4.3.1 Phase | - EMD Test Readiness Review (TRR) Exit Criteria ......................... 5
3.4.4 Phase | — EMD Production Readiness Tasks and Reviews .............ccoceevevevaannn.n. 6
3.4.4.1 Phase | - EMD Production Readiness Review (PRR) Exit Criteria............... 6
3.4.5 Phase | — EMD Prototype Production and Delivery .............ccccouveveevvvvvenvieeannn... 6

3.5 PHASE Il - INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ)
PRODUCTION. ..ottt e e et e e e e s s s e se s e e s e e s s s e bt e e eaeaeeaaaesessesanssnnsenns 6
3.5.1 PHASE Il — Low Rate Initial Production (LRIP) ............cccoceeeiiiieeaeeieieeeeeeeeeeaann 6
3.5.2 Phase Il — LRIP Preliminary Design Tasks and ReVIiews ............ccccccccvuueerennaenn... 7
3.5.2.1 Phase Il = LRIP Preliminary Design Review EXxit Criteria............c.ccccccvvvnnnee. 7
3.5.3 Phase Il - LRIP Detailed Design Tasks and ReVieWws .............c.ccccvvveemvenvieeennnnnn. 8
3.5.3.1 Phase |l — LRIP Critical Design Review (CDR) Exit Criteria................c........ 8
3.5.4 Phase Il - LRIP Test Readiness Tasks and ReVieWS .............ccccooeeeeveeeeivvneesnennns 8
3.5.4.1 Phase |l — LRIP Test Readiness Review (TRR) Exit Criteria ........................ 9
3.5.5 Phase Il - LRIP Production Readiness Tasks and Reviews .............ccccccuuuuu..... 9
3.5.5.1 Phase Il — LRIP Production Readiness Review (PRR) Exit Criteria .............. 9
3.5.6 PHASE Il — LRIP Production and DelivVery ..............ccoceeeureeeereviieeeaieeiiiieeeeeeaennnn, 10
3.5.7 PHASE Il — Full Rate ProQUCHION................ueueeeiaeeeeeieeeeeeeeee et 10
3.6 QUALITY,INSPECTION AND TEST......ccociiiiiiiirer e er et ae e e e e 10
3.6.1 QUALITY PROGRAM ......cotiriieimiiereeeiesiiiesenasssnnransnnressasesesaeees ettt 10
3.6.2 INSPECTION PROGRAMS......iciiiiiiieieiiiiecirutuistaretatetteeeseeseaeessssasansbesereeeaeaasasasaeessiansanes 10
BN Ty B 1 = B = = o OO 11
3.6.2.1.1Conduct IPT INSPECLONS........cceoeeeieeeee e 11
3.6.2.1.2Reporting/Failure ANAIYSIS.........ccvvviierriiiiiiiciiiie ettt va e 1

v




3.6.2.2 Production Acceptance TestPlan .............c.cccoovvii, RS 11
3.6.2.2.1 Conduct Production Acceptance Test inspections .........c..oooeiiviiiicenne, 11
3.6.2.2.2Reporting/Failure Analysis..........c.cuumimmmmiiiiiiiiiii e 12

3.7 PROGRAM SUPPORT ...coiiiiiiiiii ittt eiicmaetienn e e e ea e s e s e sa s e e e ar e sabbbsneseeees 12
3.7.1 Program Management...................oooveeeeeeeiiiiiiii et e et e e eea e 12
3.7.2 Monthly Status and Progress Reports.............cceeeeiiiiiiiiiiiiieeee e 12
3.7.3 Program REVIEBWS............ccoo et 12
3.7.4 Integrated Product T@am (IPT)............oo oot 12
3.7.5 Integrated Master SCheQUIE ............c..ccccoormmmiiiiiiiiieeeeee e 13

3.8 RELIABILITY, MAINTAINABILITY, AND AVAILABILITY ...cooiieeieireeeieee e 13
3.8.1 Failure Reporting, Analysis and Corrective Action System (FRACAS)............... 13
3.8.2 Field Failure Summary Analysis and Corrective Action Reporting ..................... 13
3.8.3 PEITOIMMANCE.......cooooneeeeeeeeeeeeeee ettt s et a e e enaeana e 14

3.9 CONFIGURATION MANAGEMENT (CM).....cotiiiiiiieiinieeiiirie e e e e 14
B.9.7 BASCINES......c....ceooeeeee et e a e st aaaaee s 14
3.9.2 Engineering Change Proposal (ECP) Class | Changes...........ccccovoveeeeveccnn.... 14
3.9.3 NON-CIass | CRANGES ...........uuuueeeieeeeeeeeeeee ettt 14
3.9.4 Configuration Status Accounting (CSA) ...t 15

3.10 INTEGRATED LOGISTICS SUPPORT (ILS)..ccicciiiiiieiiiiicenen st serereee e 15
3.10.1 Non-Warranty Failure Analysis and Repair..................ccccovvceveeeiiiiininnniienecica 15

3.10.1.1 Types of Non-Warranty Repair............cccoeiiiiiiiiiii e 16

3.10.1.2 Finishes, Markings and Decals ...........cococceiiereeiiiiiieeeiieeeereee e 16

3.10.1.3 Repair to Specification Standards ............ccccccvii i 16

B T 10 T I 1 311 o o1 T I SRR 16

3.10.2 Maintenance PIanning ................o.ooeeeeeeeeeeeeeteeee e 16
3.10.3 Technical DatQ................cooeeemuuirieieieeeeeeeee et 16

3.10.3.1 Operators/Maintenance Technical Manual..................cccieiir i 16

3.10.3.2 Technical Manual Data Validation................cccooriiiiiiiiiiiie e 17

3.10.3.3 Drawings and Associated Lists .........ccccoveiiiiiiiiiin e 17

3.10.3.4 Documentation Updates.........cccciiciieie e e 18

3.10.4  SUPPLY SUPPOITE ..ot ettt e e e e e e e eeeaenes 18
3.10.4.1 Provisioning Parts List (PPL) for Spares Acquisition Integrated with

Production (SAIP) ... e Ceveerrernaenens 18
3.10.4.2 Provisioning (Spare Parts) .......cc.cuuuuuuuuuriminieree e eeeeeee e e 18
3.10.4.3 Packaging, Handling, Storage, and Transportation..............ccccccccevrveenennnnn. 18
3.11  LABELING AND MARKING .....cciiiiiieiuiriieetetiiesssesses e teeeeeeaeaaaaeaeee s e s s smsannnmeeeeeeeees 19
T S 7 = PRSP PRPPPRPN 19
3.12.1 Safety ASSeSSMENt REPOIT .............cooeeieeiiiiaeeieeaeeeeeia e e 19
3.13 INTERNATIONAL TRAFFICKING IN ARMS REGULATIONS (ITAR).....cccoovivieriiriiicccnn 19

314 CDRL IMATRIX cettttititttteteisesisissssiisrereeesaesaaaseasnnsnceeeeaeaeaasessassesesnsassnnnnsnnnmnmnnnereeseens 20

Index of Tables

Table 1: Abbreviations and ACrONYMIS..........cuiii it e e 2




1.0 INTRODUCTION
1.1 Scope

The Statement of Work (SOW) defines the tasks the contractor shall perform during the
Engineering and Manufacturing Development (EMD), Low Rate Initial Production (LRIP),
and production efforts for the crew served day/night M2HB/M2A1 Weapon Sight (M2WS).
The M2WS shall be a lightweight, self-contained, battery operated, multi-sensor system for
surveillance and target acquisition during all light levels and limited visibility scenarios. This
SOW provides directives for EMD, procurement, test, configuration management,
configuration identification base line requirements, integrated logistics support,
reliability/maintainability, warranty repairs, non-warranty repairs of repairable systems,
acceptance test plan, test procedures, training support, technical data, supply support,
monthly status reports, and data deliverables for the M2WS.

1.2 Background

This acquisition will develop and demonstrate technologies vital to successful production
and fielding of the M2WS for various Navy activities. Naval employment of the M2WS
encompasses a wide range of harsh environments and platforms in blue to green and
brown water environments, as well as stationary and mobile ground operations.

2.0 REFERENCES

The following specifications and standards form a part of this SOW to the extent specified
herein. Unless otherwise specified, the issues of these documents are those listed in the
latest issue of the Department of Defense Index of Specifications and Standards
(DODISS) and supplement there to.

21 Product Description

PS/15/JXQQ/139 Performance Specification for Navy M2HB/M2A1 Crew Served
Weapon Sight

2.2 Military Standards and Handbooks

MIL-HDBK-61A Configuration Management Guidance, 7 Feb 2001

MIL-PRF-32216A Evaluation of Commercial Off-the-Shelf (COTS) Manuals, dated
12 August 2011

MIL-STD-130N Department of Defense Standard Practice Identification

Marking of U. S. Military Property dated 2 December 2005

MIL-HDBK-2155 Failure Reporting, Analysis, and Corrective Action System, 11
Dec 1995




23 Other Publications
SAE/EIA-649-B Configuration Management Standard, 20 November 2014

SAE/GEIA-STD-0009  Reliability Program Standard for Design, Development and
Manufacturing, 01 August 2008

ASME Y14.5M-2009 Dimensioning and Tolerancing

DRMS Form 1930 Hazardous Waste Profile Sheet
24 Order of Precedence
In the event of a conflict between the text of this document and the M2WS Performance
Specification, the text of this document takes lesser precedence. In the event of a conflict
between the text of this document and Military and other publications cited herein, the text
of this document takes precedence. Nothing in this document supersedes applicable
Federal, State or Local Laws and regulations unless a specific exemption has been
obtained.

2.5 Abbreviations and Acronyms

Table 1: Abbreviations and Acronyms

CDR Critical Design Review

CDRL Contract Data Requirements List

CLS ~ | Contractor Logistics Support

CM Configuration Management

DODISS Department of Defense Index of Specifications and Standards
EMD Engineering and Manufacturing Development
FRACAS Failure Reporting, Analysis and Corrective Action System
HSI Human Systems Integration

1AW in accordance with

LRIP Low-rate Initial Production

M2WS M2HB/M2A1 Weapon Sight

NECC Navy Expeditionary Combat Command

OT&E Operational Test and Evaluation

PAC Post Award Conference

PBL Product Baseline

PDR Preliminary Design Review

PS Performance Specification

RDT&E Research, Development, Test, and Evaluation
SE Systems Engineering

SEMP Systems Engineering Management Plan
SOW Statement of Work




3.0 REQUIREMENTS
3.1 General

The Contractor shall provide EMD, LRIP and production systems in accordance with (IAW)
this SOW and the requirements contained in the performance specification reference
identified in paragraph 2.1 referred herein as Performance Specification (PS).

3.2 Systems Enginéering

The objective of systems engineering under this contract is to ensure the Contractor
successfully integrates the required, and optional proposed, sensors and components
through an interdisciplinary engineering management process that produces an integrated,
life-cycle balanced system that satisfies all the requirements of this contract.

3.21 Systems Engineering Management Plan

The Contractor shall prepare an integrated Systems Engineering Management Plan
(SEMP) that describes the Contractor’s processes and resources to incorporate Systems
Engineering (SE) practices to build, test, deliver, and support the M2WS throughout the
contract. The SEMP will address, as a minimum, for the system and components/sub-
components: Reliability, Maintainability/Supportability, Chemical, Biological, Radiological,
and Nuclear (CBRN), Electromagnetic Interference (EMI), Audibility, Safety/Environmental,
Human Systems Integration (HSI), Producibility, Quality & Test, and Training. The
Contractor’s initial SEMP shall be delivered at EMD Preliminary Design Review (PDR).
The Contractor shall prepare and submit an updated SEMP at the Critical Design Review
(CDR), Test Readiness Review (TRR) and Production Readiness Review (PRR). The
SEMP will be updated during LRIP at the PDR, CDR, TRR and PRR, if the option is
awarded. (CDRL A019 Systems Engineering Management Plan)

3.3 Post Award Conference

The Contractor shall host a Post Award Conference (PAC) within 20 working days after
contract award of both Phase | and Phase Il. This conference will be held at the
contractor’s facility. A copyright release letter shall be provided to authorize the
Government unconditional rights to reproduce and use the submitted contract information
for official Government business use. An exact date for the PAC shall be mutually agreed
upon at contract signing. The PAC shall ensure there is a mutual understanding of the
terms, conditions, requirements and risks among all parties responsible for the
management and performance of the contract. The PAC shall address the following items,
as a minimum:

a) Contract terms, conditions, and requirements understood

b) Preliminary configuration management plan provided

c) Preliminary risk identification, analysis and mitigation plan provided

d) Preliminary program schedule provided

e) Preliminary program management personnel and facility resources defined

3




3.4

3.4.1

a)

)
k)
h

3.4.2

f) The Contractor shall provide meeting minutes which summarizes the PAC and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

PHASE | - ENGINEERING AND MANUFACTURING DEVELOPMENT (EMD)

Phase | — EMD Preliminary Design Tasks and Reviews

The Contractor shall perform an analysis to determine the device’s packaging design,
Human Systems Integration (HSI) design, hardware design, firmware design and software
design. The analysis shall identify the product’'s conceptual approach and timeline to meet
the performance requirements, excluding environmental, identified in the M2WS PS. The
Contractor shall host a Preliminary Design Review (PDR) within 75 days of contract award.

3.4.1.1 Phase | — EMD Preliminary Design Review Exit Criteria. The Contractor shall

address the following during the PDR, as a minimum:

Define system architecture and components that details the allocation of system
requirements to each configuration item and how they satisfy the performance
requirements (CDRL AO0O1 Engineering Drawings/Models and Associated Lists,
CDRL A012 Configuration Status Accounting, CDRL A019 Systems Engineering
Management Plan)

Detailed program schedule (technical, cost, risk) is provided (CDRL A022 Integrated
Master Schedule)

ldentify program risks and establish risk mitigation for each identified item (CDRL
A020 Risk Management/Mitigation Plan)

Test plans are drafted including a traceability of requirements to testing and all
required test equipment is identified (CDORL AOO3 Test Plan) A

System safety is addressed (CDRL A017 Safety Assessment Report (SAR))
Program management team and facilities utilized have been defined and are
adequate

Summarize status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

Functional and system allocated baselines are defined, documented, complete and
satisfies performance requirements to allow the system design to proceed in
accordance with configuration management guidelines

Human systems integration design factors have been addressed in overall system
design

Preliminary Systems Engineering Management Plan provided (CDRL A019
Systems Engineering Management Plan)

All CDRLs due have been delivered

The Contractor shall provide meeting minutes which summarizes the PDR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

Phase | — EMD Detailed Design Tasks and Reviews

The Contractor shall develop detailed designs that meet all requirements identified in the
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M2WS PS. The Contractor shall host a Critical Design Review (CDR) within 180 days of
contract award.

3.4.2.1 Phase | — EMD Critical Design Review (CDR) Exit Criteria. The Contractor shall
address the following during the CDR, as a minimum:

a) Detailed design which identifies hardware, firmware and software which satisfies
system requirements is completed. The Contractor shall document, maintain, and
provide development design drawings/models and associated lists for review
(CDRL A001 Engineering Drawings/Models and Associated Lists, CDRL A012

b) Configuration Status Accounting, CDRL A019 Systems Engineering Management
Plan)

c) Detailed program schedule (technical, cost, risk) is provided (CDRL A022 Integrated
Master Schedule)

d) Identify program risks and establish risk mitigation for each identified item (CDRL
A020 Risk Management/Mitigation Plan)

e) Safety report is completed (CDRL A017 Safety Assessment Report (SAR))
including precious metals and hazardous materials content

f) Update status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

g) Human systems integration design factors have been refined in overall system
design

h) Systems Engineering Management Plan provided (CDRL A019 Systems
Engineering Management Plan)

i) All CDRLs due have been delivered

J) The Contractor shall provide meeting minutes which summarizes the CDR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

3.4.3 Phasel-EMD Test Readiness Tasks and Reviews

Prior to the start of EMD testing the Contractor shall prepare for and host a Test
Readiness Review (TRR) to assess testing scope, objectives, methods and procedures,
safety, and verify required test resources have been properly identified and coordinated to
support planned tests. The Contractor shall host the TRR no later than 60 days before the
start of testing. At the TRR, the Contractor shall provide documentation of the traceability
of planned tests to program specifications and determine the completeness of test
procedures and their compliance with test plans and descriptions. The Contractor shall
provide evidence to assess the system for development maturity, cost/schedule
effectiveness, and risk to determine readiness to proceed to formal testing.

3.4.3.1 Phase | — EMD Test Readiness Review (TRR) Exit Criteria. The Contractor shall
address the following during the TRR, as a minimum:

a) Updated test plans and test procedures are completed including a traceability of
requirements to testing and all required test equipment is identified (CDRL A003
EMD Test Plan, AO04 EMD Test Procedures)

b) Provide test/inspection data on subsystem and components verifying that the
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requirements in the Systems Engineering Management Plan have been met for
those items

¢) Risks and mitigation actions identified in the Risk Management/Mitigation Plan are
acceptable (CDRL A020 Risk Management/Mitigation Plan)

d) Update status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

e) Configuration of the systems under test has been identified; both hardware and
software, and all units under test are of the same configuration

f) All action items from previous technical and design reviews have been resolved and
closed.

g) The Contractor shall provide meeting minutes which summarizes the TRR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

3.4.4 Phase |l - EMD Production Readiness Tasks and Reviews

The EMD Production Readiness Review (PRR) is to determine if the current state of the
Contractor's manufacturing processes, quality management system, and production
planning (i.e., facilities, tooling and test equipment capacity, personnel development and
certification, process documentation, inventory management, supplier management, etc.)
are adequate for supporting a Phase Il LRIP decision.

3.4.41 Phase | - EMD Production Readiness Review (PRR) Exit Criteria. The
Contractor shall address the following during the PRR, as a minimum:

a) Supply chain is stable and adequate to support planned LRIP.

b) Product acceptance system, including acceptance test procedures and associated
equipment, has been validated and put under configuration control.

c) Delivery schedule is executable (technical/cost risks and long lead items are
available)

d) System product baseline is stable and under proper configuration control to enable
hardware fabrication in low-rate production.

e) Technologies are mature and proven in operational environments.

f) The Contractor shall provide meeting minutes which summarizes the PRR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

3.45 Phase | - EMD Prototype Production and Delivery
The Contractor shall produce and provide two (2) prototype units of the M2WS which
meets all contractual requirements with the exception of environmental requirements of

paragraph 3.9 of the M2WS PS.

3.5 PHASE |l - INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ)
PRODUCTION

3.51 PHASE Il - Low Rate Initial Production (LRIP)




Phase Il will be the production phase. A quantity of six (6) units shall be produced as part
of the Low Rate Initial Production (LRIP). The Contractor shall perform system Inspections
and Tests including environmental testing of paragraph 3.9 of the M2WS PS utilizing two
of the LRIP units to verify compliance with all contract and performance specifications.

The other 4 LRIP units will be provided to the government for Developmental Testing (DT)
and Operational Test and Evaluation (OT&E). As a result of the DT/OT&E of the LRIP
systems, the Government may request minor modifications to the systems prior to delivery
of the production systems. The minor modifications negotiated shall re-establish the
system product baseline for the production systems.

3.5.2 Phase Il - LRIP Preliminary Design Tasks and Reviews

The Contractor shall perform an analysis to determine the device’s packaging design,
Human Systems Integration (HSI) design, hardware design, firmware design and software
design. The analysis shall identify the product’s conceptual approach and timeline to meet
the performance and environmental requirements identified in the M2WS PS. The
Contractor shall host a Preliminary Design Review (PDR) within 30 days of phase Il
contract award.

3.5.2.1 Phase Il — LRIP Preliminary Design Review Exit Criteria. The Contractor shall
address the following during the PDR, as a minimum:

a) Define system architecture and components that details the allocation of system
requirements to each configuration item and how they satisfy the performance
requirements (CDRL A001 Engineering Drawings/Models and Associated Lists,
CDRL A012 Configuration Status Accounting, CDRL A019 Systems Engineering
Management Plan)

b) Detailed program schedule (technical, cost, risk) is provided (CDRL A022 Integrated
Master Schedule)

c¢) ldentify program risks and establish risk mitigation for each identified item (CDRL
A020 Risk Management/Mitigation Plan)

d) Test plans are drafted including a traceability of requirements to testing and all
required test equipment is identified (CDRL A006 LRIP Test Plan)

e) System safety is addressed (CDRL A017 Safety Assessment Report (SAR)

f) Program management team and facilities utilized have been defined and are
adequate

g) Summarize status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

h) Initial system product baseline is defined, documented, complete and satisfies
performance requirements to allow the system design to proceed in accordance
with configuration management guidelines

i) Human systems integration design factors have been addressed in overall system
design

j) Updated Systems Engineering Management Plan provided (CDRL A019 Systems
Engineering Management Plan)

k) All CDRLs due have been delivered

) The Contractor shall provide meeting minutes which summarizes the PDR and
includes presentation material along with tracking of all action items and their
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status. (CDRL A018 Report, Record of Meeting Minutes)
3.5.3 Phase Il - LRIP Detailed Design Tasks and Reviews

The Contractor shall develop detailed designs that meet all requirements identified in the
M2WS PS. The Contractor shall host a Critical Design Review (CDR) within 90 days of
phase |l contract award.

3.5.3.1 Phase Il — LRIP Critical Design Review (CDR) Exit Criteria. The Contractor shall
address the following during the CDR, as a minimum:;

a) Detailed design which identifies hardware, firmware and software which satisfies
system requirements is completed. The Contractor shall document, maintain, and
provide development design drawings/models and associated lists for review
(CDRL A001 Engineering Drawings/Models and Associated Lists, CDRL A012
Configuration Status Accounting, CDRL A019 Systems Engineering Management
Plan)

b) Detailed program schedule (technical, cost, risk) is provided (CDRL A022 Integrated
Master Schedule)

c) Update program risks and establish risk mitigation for each identified item (CDRL
A020 Risk Management/Mitigation Plan)

d) Updated safety report is completed (CDRL A017 Safety Assessment Report (SAR))
including precious metals and hazardous materials content

e) Update status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

f) Human systems integration design factors have been refined in overall system
design

g) Systems Engineering Management Plan provided (CDRL A019 Systems
Engineering Management Plan)

h) All CDRLs due have been delivered

i) The Contractor shall provide meeting minutes which summarizes the CDR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes)

3.5.4 Phasell - LRIP Test Readiness Tasks and Reviews

Prior to the start of LRIP testing the Contractor shall prepare for and host a Test
Readiness Review (TRR) to assess testing scope, objectives, methods and procedures,
safety, and verify required test resources have been properly identified and coordinated to
support planned tests. The Contractor shall host the TRR no later than 30 days before the
start of testing. At the TRR, the Contractor shall provide documentation of the traceability
of planned tests o program specifications and determine the completeness of test
procedures and their compliance with test plans and descriptions. The Contractor shall
provide evidence to assess the system for development maturity, cost/schedule
effectiveness, and risk to determine readiness to proceed to formal testing.




3.5.4.1 Phase Il - LRIP Test Readiness Review (TRR) Exit Criteria. The Contractor
shall address the following during the TRR, as a minimum:

a) Updated test plans and test procedures are completed and approved including a
traceability of requirements to testing and all required test equipment is identified
(CDRL AQ006 LRIP Test Plan, AO07 LRIP Test Procedures)

b) Provide test/inspection data on subsystem and components verifying that the
requirements in the Systems Engineering Management Plan have been met for
those items

¢) Risks and mitigation actions identified in the Risk Management/Mitigation Plan are
acceptable (CDRL A020 Risk Management/Mitigation Plan)

d) Update status of the reliability and maintainability design activities (CDRL A021
Reliability Program Plan)

e) Configuration of the systems under test has been identified; both hardware and
software, and all units under test are of the same configuration

f) All action items from previous technical and design reviews have been resolved and
closed.

g) The Contractor shall provide meeting minutes which summarizes the TRR and
includes presentation material along with tracking of all action items and their
status. (CDRL A018 Report, Record of Meeting Minutes).

3.5.5 Phase Il - LRIP Production Readiness Tasks and Reviews

The LRIP Production Readiness Review (PRR) is to determine if the current state of the
Contractor's manufacturing processes, quality management system, and production
planning (i.e., facilities, tooling and test equipment capacity, personnel development and
certification, process documentation, inventory management, supplier management, etc.)
are adequate for supporting a Phase [l full rate production decision.

3.5.5.1 Phase Il - LRIP Production Readiness Review (PRR) Exit Criteria. The
Contractor shall address the following during the PRR, as a minimum:

a) System design is ready for production.

b) There are no unacceptable production risks (cost, schedule, performance) for prime
and subcontractors.

¢) The system product baseline is established, documented and frozen.

d) Adequate processes and metrics are established for the program to succeed.

e) Required tooling, test equipment, assembly documentation, operator training is in
place or identified, and is available to meet planned rate production schedules.
Identification of calibration cycles and processes for equipment and test equipment
parameters to include their tolerances or min/max values that are included in the
calibration process and their relationship to performance parameters.

f) Status of material to support full rate production (on hand, on order, delivery
schedules, etc.) is adequate.

g) Production layout and flow analysis, demonstrated through Contractor led Physical
Configuration Audit.

h) The Contractor shall provide meeting minutes which summarizes the PRR and
includes presentation material along with tracking of all action items and their
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status. (CDRL A018 Report, Record of Meeting Minutes).
3.5.6 Phase Il - LRIP Production and Delivery

The Contractor shall produce and deliver six (6) LRIP units of the M2WS which meets all
contractual and performance requirements.

3.5.7 PHASE Il - Full Rate Production

The final production system design shall incorporate refinements as agreed to with the
Government. These refinements may include, but are not limited to: advanced packaging,
human system integration improvements, advanced algorithms and display technology;
and improved sensors. The Phase |l design shall incorporate any necessary refinements
to meet the full range of weapon shock profile requirements and environmental conditions.
The Contractor’s initial production delivery schedule shall meet the contract requirements.

The Contractor shall provide Food and Drug Administration (FDA) certification per 21 CFR
1040.10 with each delivered system.

The Navy LSRB may evaluate the system for compliance with ANSI1 Z136.1 in accordance
with OPNAVINST 5100.27B. The Contractor shall support the Government by furnishing
the technical data and FDA registration information to the LSRB as required. Any product
change recommended as a result of the LSRB evaluation will be supported by the
Contractor.

A Certificate of Conformance shall be submitted providing the total amounts in grams and
microcuries of Thorium or other source materials as covered in Title 10, Code of Federal
Regulations (CFR), Part 20 and Part 40. Material Safety Data Sheets shall be provided for
the M2WS for the radioactive material used in accordance with 29 CFR 1910.1200(g).

3.6 QUALITY, INSPECTION AND TEST
3.6.1 Quality Program

The Contractor shall establish, implement, document and maintain a quality system that
ensures conformance to contractual requirements and meets the requirements of
ANSI/ISO/ASQ(E) Q9001, or an equivalent quality system model during performance of
this contract.

3.6.2 Inspection Programs

Inspections shall be classified as initial production test (IPT) inspections and full rate
production acceptance test (PAT) inspections. IPT inspections shall be performed on the
two (2) EMD systems and the six (6) LRIP systems |IAW the applicable contractor
developed and government approved IPT plan. Production acceptance test inspections
shall be performed on all full rate production systems prior to being delivered to the
procuring activity IAW the contractor developed and government approved PAT plan.
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36.2.1 IPT Plan

The contractor shall provide an IPT plan for the EMD systems that, upon being conducted,
shall verify that the system design, materials, software, firmware and manufacturing
processes meet all of the requirements of this contract and its associated performance
specification, excluding the environmental requirements of paragraph 3.9. (CDRL A003
EMD Test Plan)

The contractor shall provide an IPT plan for the LRIP systems that, upon being conducted,
shall verify that the system design, materials, software, firmware and manufacturing
processes meet all of the requirements of this contract and its associated performance
specification, including the environmental requirements of paragraph 3.9. (CDRL A006
LRIP Test Plan)

3.6.2.1.1 Conduct IPT Inspections

The contractor shall perform IPT inspections IAW the requirements of the associated
performance specification and the contractor prepared, Government approved EMD and
LRIP inspection procedures. IPT inspections shall be conducted on the two (2) EMD
systems and the six (6) LRIP systems. The procuring activity shall be notified at least ten
(10) working days prior to the start of IPT inspections and be provided with the testing
schedule and start date. Personnel from the procuring activity, or their designated
representatives, may witness any testing and/or review any previous production test data.
(CDRL A004 EMD Test Procedure, CDRL A007 LRIP Test Procedure)

3.6.2.1.2 Reporting/Failure Analysis

The contractor shall prepare and submit an IPT test report for the EMD systems tested that
details all tests conducted and results. Included in the IPT report shall be failure analysis
reports for each system and component that fails during IPT inspections. (A0O05 EMD
Test/Inspection Report)

The contractor shall prepare and submit an IPT test report for the LRIP systems tested that
details all tests conducted and results. Included in the IPT report shall be failure analysis
reports for each system and component that fails during IPT inspections. (A008 LRIP
Test/Inspection Report)

3.6.2.2 Production Acceptance Test Plan
The contractor shall prepare and provide a production acceptance test (PAT) plan for the
system identified in paragraph 3.1 that, upon being conducted, shall demonstrate that all
corresponding systems built in the lot and being delivered to the Government for the
production period conform to all the requirements of this contract and its associated
performance specification. (CDRL A009 Production Acceptance Test Plan)
3.6.2.2.1 Conduct Production Acceptance Test Inspections

The contractor shall perform PAT inspections |IAW the requirements of the associated
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performance specification and the Contractor prepared and Government approved PAT
procedures. (CDRL A010 Production Acceptance Test Procedure)

3.6.2.2.2 Reporting/Failure Analysis

The contractor shall provide a failure analysis report for each item that fails during PAT
inspections. (A011 Production Acceptance Test/Inspection Report)

3.7 PROGRAM SUPPORT
3.71  Program Management

The Contractor shall manage all aspects of the contract with respect to cost, schedule,
system design, development, fabrication, engineering, configuration management, risk
management, test, and technical performance. The Contractor shall provide timely
programmatic, schedule and performance information to the Government throughout the
life of the contract. The Contractor shall maintain a program management structure with a
single point of contact for program oversight. The Contractor shall perform administrative,
technical, business, and financial management functions during the course of this effort to
include organizing, directing, and controlling actions, reporting status, recommending
solutions, and resolving issues to ensure the successful execution of efforts needed to
achieve contract objectives.

3.7.2 Monthly Status and Progress Reports

The Contractor shall submit Monthly Status Reports which provide detailed status for the
reporting period and overall contract. The report shall include, at a minimum, status made
against project milestones, summary of testing conducted, summary of test failures,
discussion of problem areas with recommendations, technical changes needed to meet
performance requirements, significant changes to management team personnel, update of
project schedule, planned activities for the next reporting period, and any deviation from
the planned accomplishments shall be addressed. (CDRL A002 Contractor's Progress,
Status and Management Report)

3.7.3 Program Reviews

The Contractor shall coordinate all program reviews, meetings, and design reviews with
the Government technical point of contact at a mutually agreed time and location at least
ten calendar days in advance. The Contractor shall provide program support consisting of:
(a) coordinating schedules for meetings; (b) ensuring adequate facilities; (c) preparing
agendas, (d) preparing briefing materials; (e) participation in the meeting, which may
include but is not limited to presentations and briefings; (f) design reviews and/or (g)
developing and providing meeting minutes as required in support of the Program. (CDRL
A018 Report, Record of Meetings/Minutes)

3.74 Integrated Product Team (IPT)

An IPT will be estabiished by the Government to include Government representatives,
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Government acquisition and logistical support contractors, representatives from the NECC,
NSWC Crane and the Contractor, throughout the life of the contract. The Contractor shall
participate and attend IPT meetings at the direction of the Government. A maximum of
three IPT meetings will be held per year at NSWC Crane, the Contractor’s facility or via
phone con. The IPT will provide the flexibility to adopt improved processes that increase
system performance and reliability/availability, improve/insert new technology, increase
efficiency and system supportability. The overall objective is to lower total life cycle
ownership cost of the M2WS. Group size shall be optimized for efficiency in
communication and coordination. The IPT meetings can be held concurrently with other
program reviews.

3.7.5 Integrated Master Schedule

The Contractor shall develop and maintain an Integrated Master Schedule (IMS) that is
event based and consists of a hierarchy of project events, with each event being supported
by specific accomplishments, and each accomplishment associated with specific criteria to
be satisfied for its completion. The IMS shall provide sufficient definition to track the step-
by-step completion of the required accomplishments for each event and demonstrate
satisfaction of the completion criteria for each accomplishment. The schedule must identify
the interdependencies between elements at the level appropriate for efficient program
management. The IMS must include Contractor, Subcontractor, and Government activities
(e.g., Government led verification and testing events). (CDRL A022 Integrated Master
Schedule)

3.8 RELIABILITY, MAINTAINABILITY, and AVAILABILITY
3.8.1  Failure Reporting, Analysis and Corrective Action System (FRACAS)

The Contractor shall establish a FRACAS program in accordance with MIL-HDBK-2155
and SAE/GEIA-STD-0009 for equipment and process reliability improvement that includes
requirements for reporting, analyzing, and correcting system failures. The Contractor shall
analyze the cause of each failure (both relevant and non-relevant) that occurs during all
phases of equipment testing of Warranty & Non-Warranty Returns/Repairs). The
Contractor shall identify pattern failures. The Contractor shall analyze these failures and -
implement corrective action to prevent or reduce the probability of failure recurrence. The
Contractor shall have a mechanism in place to collect and report field product
performance, problems, failures, and shall implement an effective cause and corrective
action system. (CDRL A023 Failure Summary and Analysis Report)

3.8.2 Field Failure Summary Analysis and Corrective Action Reporting

The Contractor shall have an established closed loop failure reporting system, procedures
for analysis of failures to determine cause, and documentation for recording corrective
action taken. The Contractor’s existing data collection, analysis, reporting and corrective
action system shall be used for field failure reporting. Failure data shall be isolated to the
lowest replaceable unit (LRU) assembly or component. The Contractor shall provide a
Failure Summary Analysis Report for each system repaired or replaced under warranty
and non-warranty repairs. (CDRL A023 Failure Summary and Analysis Report)
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3.8.3 Performance

The Contractor shall notify the Government immediately after identification of performance
related data that would both positively and negatively impact the reliability, maintainability,
availability, and/or supportability of the M2WS System. The Government reserves the
rights to test, validate, verify, and/or certify all of the performance parameters to verify
compliance with the PS.

3.9 CONFIGURATION MANAGEMENT (CM)

The Contractor shall implement a CM control system IAW SAE/EIA-649B and MIL-HDBK-
61A as a guideline. The CM program shall be in place for the life of the contract. The
Contractor's CM program shall provide configuration identification, configuration control,
and configuration status accounting of all new and/or modified hardware, firmware,
software, and documentation. The CM program shall address the Contractor’s procedures
for CM, configuration reviews, and preparation, review and processing of Requests for
Deviations and Waivers and Engineering Changes.

3.9.1 Baselines

The PBL for the M2WS shall be established prior to the start of full rate production, which
may include minor modifications recommended by the government during user
negotiations based on user evaluation testing of product sample hardware and/or LRIP
Systems. The PBL shall support interchangeability and interoperability to the replaceable
part level. All baselines (functional, allocated, product) shall be documented in the
Contractor’s configuration status accounting database. (CDRL A012 Configuration Status
Accounting)

3.9.2 Engineering Change Proposal (ECP) Class | Changes

The Contractor shall implement and control changes to the PBL via the Engineering
Change Proposal (ECP) Process for Contractor and Government recommended and
Government approved changes. The Contractor shall submit for approval by the
Government, Class | ECPs, Request for Deviations, and Notice of Revisions (NOR) for
those proposed changes affecting form, fit, function, reliability, cost and maintainability for
both hardware and software. The Contractor shall notify the Government if the ECP is of a
nature that without implementation, will adversely affect system performance, personnel
safety, and/or impact delivery schedules as part of the submission. The Contractor shall
provide ECP(s) via electronic mail for Government written approval. Class | ECPs shall
require at a minimum a Revision or Part Number change to the M2WS. The Contractor
shall assume disapproval of the engineering changes if response is not received from the
Government within 60 calendar days. The Contractor shall incorporate all approved Class
| changes to the PBL into the Technical Manual and all related documents. (CDRL A013,
AO014, A015, A024)

3.9.3 Non-Class | Changes
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For those changes not affecting form, fit, or function (i.e., parts substitution, changes not
impacting contract/delivery schedule, or cost, etc.), the Contractor shall provide a Class |l
Engineering Change notification IAVW ANSI/EIA-649-B. MIL-HDBK-61A may be used as
guidance. The Governments review of Class |l changes during production will consist of a
concurrence with the classification category (1 or [l). The Contractor shall obtain
Government written concurrence prior to or concurrent with the release of the Class Il
change. The contractor assumes total risk for implementation of changes prior to
notification of Government written concurrence. (CDRL A015)

3.94 Configuration Status Accounting (CSA)

The Contractor shall maintain CSA information in a Configuration Management (CM)
database using MIL-HDBK-61A as guidance. The CM database shall include the as-built-
configuration, part number, description, serial number, revision levels, ATP Date, Software
Revision, and all Class | Engineering Change Orders (ECO), Notice of Revision (NOR),
and Deviations incorporated for each M2WS System as delivered and/or modified during
service. The Government will utilize the Contractor's CSA database as the single tracking
system for each configured hardware and software item. The Contractor shall provide a
copy of their CM database. (CDRL A012 Configuration Status Accounting)

3.10 Integrated Logistics Support (ILS)

This Section outlines the Government’s ILS requirements for the M2WS. These
requirements include, but are not limited to, Maintenance Planning and execution,
Technical Manuals, Training, Non-Warranty Repair, Spare Parts and Contractor Logistics
Support (CLS). The Contractor shall provide Life Cycle Support for the M2WS for the life
of the contract.

3.10.1 Non-Warranty Failure Analysis and Repair

The Contractor shall receive, inspect, test, and perform failure analysis and/or isolate each
M2WS to determine the specific work required to restore it to a serviceable condition. The
Contractor shall repair the M2WS that does not exceed 65 percent of the replacement cost
to the latest production or approved configuration. The Contractor shall perform failure
analysis and submit a detailed cost proposal with direct and indirect cost, rates, and labor
categories and hours to the Contracting Officer within ten (10) calendar days after receipt
of a funded delivery order and the failed unit prior to commencement of work for any non-
warranty repairs. Cost proposals submitted for work to be performed shall include all cost
associated for evaluation and repair, itemized listing of parts required for those repairs,
and timeframe required for the repair. The Contractor shall not perform any non-warranty
repair on the failed unit until receipt of the delivery order. Disassembly of the M2WS shall
be limited to the minimum extent possible. Repair turnaround time shall not exceed
fourteen (14) calendar days after receipt of delivery order. If a unit has failed beyond
economical repair, the Government may choose to replace the unit at its discretion. All
failures returned to the Contractor for repair will have a Return Material Authorization
(RMA) number assigned by the Contractor. The Contractor shall ship all repaired M2WS to
NSWC Crane for inspection. The Contractor shall be responsible for all shipping costs of
the units to NSWC Crane. All non-warranty repairs performed on the M2WS by the
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Contractor shall be warranted for a minimum of 120 calendar days. This does not exclude
any existing warranty remaining.

3.10.1.1 Types of Non-Warranty Repair

Examples of repairs consist of recalibration and testing, electronic repairs/replacement and
optical element replacement, key core technology replacement, objective lens replacement
and housing replacement. NSWC Crane will perform failure analysis screening on all failed
Systems prior to forwarding to the Contractor for analysis and repair.

3.10.1.2Finishes, Markings and Decals

The Contractor shall be required to restore the repaired units to a serviceable condition.
Any damage to protective finishes shall be repaired to the extent necessary to provide
adequate protection during field usage, corrosion prevention and structural integrity. The
Contractor shall be required to replace all damaged markings, identifications, and decals
when the markings, identifications, or decals become unreadable.

3.10.1.3Repair to Specification Standards

The Contractor shall ensure all repaired, upgraded, and/or modified M2WS meet or
exceed the Performance Specification. Scratches, delaminating or other optical flaws on
the optics will be replaced only if it degrades system’s performance or may deteriorate to
degrade system’s performance.

3.10.1.4 Shipping

After the repaired M2WS passes acceptance testing at the Contractor’s facility, the
Contractor shall ship the repaired System to NSWC Crane.

3.10.2 Maintenance Planning

The M2WS shall be maintained under a two Ievel concept, organizational (O) and
Contractor Logistics Support (CLS) for above O-level repair. O-level will operate and repair
the system by using a "remove and replace” concept for repair of minor items such as
replacing knobs, examining the unit for any physical damage, replacing the batteries, and
cleaning the unit as needed. A designated Government facility will perform failure analysis
screening of failed Systems prior to returning to the Contractor for repair. CLS will consist
of any tasks required to repair any failure of the System beyond the O-level. The
Contractor shall provide CLS level of support while the Government will provide O-level
support. The Government performing O-level support does not nullify existing warranty.

3.10.3 Technical Data
3.10.3.1 Operators/Maintenance Technical Manual

The Contractor shall provide an Operator’s and Maintenance Manual using MIL-PRF-
32216A as guidance as well as a Quick Reference Guide for the M2WS. The Operators
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Manual at a minimum shall include Introduction, Preparation for use and installation,
Principles of Operation, Maintenance and Servicing Instructions (preventive and
corrective), Preparation for Shipment, Parts List, Operational and Maintenance
lllustrations, Safety Precautions (Warnings, Cautions, and Notes) and information on the
functionality of the M2WS, its components/accessories, system operation from turn-on to
system shut down including adjustments, and operator checks and services. The
Technical Manual shall be no larger than 4 1/2 X 6 inches. The Quick Reference Guide at
a minimum shall include information to help the Operator quickly operate the system. The
Contractor shall provide one Operator and Maintenance manual and one Quick Reference
Guide with each delivered M2WS. The Operator and Maintenance Manual shall be
provided in hard copy format as well as CD-ROM (CDRL A024).

3.10.3.2Technical Manual Data Validation

The Contractor shall validate the completeness and technical accuracy of the technical
manual. The Government will verify and approve the accuracy and completeness of the
Technical Manual provided by the Contractor. Discrepancies shall be corrected by the
Contractor at no additional expense to the Government.

3.10.3.3Drawings and Associated Lists

For all applicable engineering documents, dimensioning and tolerances shall be IAW
ASME Y14.5M-1994 or equivalent. Electrical characteristics and performance parameters
of parts, modules, assemblies, and units shall be expressed as numerical values with
tolerances specifying upper and lower (or maximum and minimum) limits. Drawings and all
drawing associated files shall not contain any copyright or proprietary markings and shall
be in CAD format.

The Contractor shall prepare and submit product drawings and associated lists as
Interface Control Drawings (ICDs) at the spare part/assembly-level of those parts requiring
an NSN that assure 100% form, fit, and function interchangeability. These drawings shall
be resubmitted whenever a configuration change causes a change or revision requiring
Government written approval. The latest revision of drawings shall be submitted to the
Government throughout the life of the contract. The M2WS and all spare parts shall have
unique NATO Stock Numbers (NSN). (CDRL A001 Product Drawings/Models and
Associated Lists)

The ICDs shall contain sufficient information to permit successful completion of the
PCA/FCA. The ICDs shall include:

a) Configuration and interface dimensional data applicable to the envelope, mounting
and interconnection of the related items.

b) Complete interface engineering requirements (mechanical, electrical, electronic,
optical, human, etc.) which affect the physical or functional characteristics of the
cofunctioning items.

c) Any other characteristics, including material and finishes, which cannot be changed
without affecting system interfaces or interfering down to the spareable level.
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3.10.3.4Documentation Updates

The Contractor shall ensure all documentation is kept current for the life of the contract
through updates provided through the ECO process.

3.10.3.5Data Accession List (DAL)

Additional data (not covered by other CDRLSs) prepared by the Contractor under this
contract, may be required by the Government via DAL, CDRL A025. The customer may
order DAL documentation from the Contractor during the performance or in accordance
with the clause 252.227-7027, Deferred Ordering of Technical Data or Computer Software.
All DAL items shall be in electronic format when practical. Government rights in data shall
be as prescribed in FAR, DFARS, contract, and DO. (CDRL A025, Data Accession List).

3.10.4 Supply Support

3.10.4.1Provisioning Parts List (PPL) for Spares Acquisition Integrated with Production
(SAIP)

The Contractor shall employ the concept of concurrent release of spare orders with ‘
identical parts as installed on the production units. The Contractor shall provide a PPL of
all the parts that identifies the M2WS which can be removed and replaced at the O-Level
(User) such as knobs, batteries, etc. The PPL shall be delivered in a top-down breakdown
format and shall include replacement parts (consumables) and long lead time items
required to support repairs. Each item on the PPL that is repairable at the O-level shall be
priced and available for ordering. The PPL shall contain the part number, nomenclature,
CAGE, Quantity and unit price. The PPL shall include the recommended spares based
upon failure analysis to support a 12-month sparing philosophy. (CDRL A016 — Proposed
Spare Parts List)

3.10.4.2Provisioning (Spare Parts)

The contractor shall furnish for delivery to NSWC Crane, Spare and Repair Parts as set
forth in the Provisioning Parts List (PPL). Failure by the contractor to specify spare part
determinations on the PPL for individual items does not preclude the Government from
requiring the contractor to furnish and deliver the item and quantity of each item of spare
and repair parts selected and approved by the Government to make up the provisioning
parts. Notwithstanding the procedures for establishing a supplemental agreement in
paragraph (b) of the provision, the Government may issue delivery orders for spare and
replacement parts throughout the life of the contract. (CDRL A016 — Proposed Spare Parts
List)

3.10.4.3Packaging, Handling, Storage, and Transportation

The Contractor shall establish/maintain procedures for handling, storage, preservation,
packaging, and shipping to protect the quality of products and prevent damage, loss,
deterioration, degradation or substitution of products. The Contractor shall ensure that
when the M2WS is packaged in its soft carrying case, it is capable of being transported on

18




standard transportation system, commercial or military. The Contractor shall also ensure
when the M2WS is in its shipping carton, it shall withstand, without physical damage or
degradation of performance, transportation modes of commercial air, truck, and all types of
Army/Navy cargo or combat vehicles.

3.1 Labeling and Marking

Labeling and marking requirements shall be IAW MIL-STD-130M and UID Construct #2.
Each delivered M2WS shall have an |UID label that contains both the 2D barcode and
human readable text. As a minimum, the readable text shall consist of Military Type
Designation, Part Number, Serial Number, Contract Number, NSN and Warranty
Expiration Date. The Contractor shall register and maintain all IUID information in the IUID
registry. Markings shall be designed to be legible and permanent for the entire life of the
system.

3.12  Safety
3.12.1 Safety Assessment Report

The Contractor shall have an established Environmental and HAZMAT program to ensure
the system design, development, testing, evaluation, operations, and maintenance comply
with federal, state, and local environmental laws, regulations, shipping regulations,
policies, treaties, and agreements. The Contractor shall prepare and submit a Safety
Assessment Report (SAR) that documents the safety risks being assumed and provide
specific controls or precautions to be followed. The SAR shall identify all safety features of
the system, specific controls or precautions to be followed during use, and shall provide
verification of compliance to safety requirements identified in this specification. The
Contractor shall provide updates to the SAR for all configuration changes that occur during
initial testing. If toxic/hazardous materials are utilized, the Contractor shall provide the
technical information required to complete Part Il of the DRMS Form 1930, Hazardous
Waste Profile Sheet. :

The SAR shall identify toxic and environmentally unacceptable materials used in the
design and production of the systems and components, such as Germanium, any possible
alternative materials, and recommended actions to eliminate or reduce the use of
hazardous materials. The SAR shall address any exposure concerns to personnel during
operational or maintenance procedures to include fabrication, transportation, setup and
tear down, or resulting from damage to the equipment. The Contractor shall identify any
material used in the system design that requires disposal as a hazardous waste.
Radioactive material shall NOT be utilized in the system design and production without
prior approval by the Government. The SAR shall specifically describe control measures
taken to ensure that the hardware is free of any radioactive materials, including optical
glass and lens coatings. (CDRL A017 Safety Assessment Report)

3.13 International Trafficking in Arms Regulations (ITAR)

The Contractor shall provide proof of an ITAR compliance program prior to contract award
which defines the handling, storage and transmission of ITAR data.
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3.14

CDRL
A001

A002
A003
A004
A005
A006
A007
A008
A009
A010
A011
A012
A013
A014
A015
A016
A017
A018
A019
A020
A021
A022
A023
A024
A025

CDRL Matrix

DESCRIPTION

Engineering Drawings, Developmental Design Drawings/Models and
Associated Lists — Phase | & I

Contractor's Progress Status and Management Report — Phase | & I
EMD Test Plan — Phase |

EMD Test Procedures — Phase |

EMD Test/Inspection Report — Phase |

LRIP Test Plan — Phase I

LRIP Test Procedures — Phase Il

LRIP Test/Inspection Report — Phase Il

PAT Test Plan — Phase Il

PAT Test Procedures — Phase |l

PAT Test/Inspection Report — Phase Il

Configuration Status Accounting Information — Phase | & |l

Notice of Revision (NOR) - Phase Il

Request for Variance(RFV) — Phase Il

Engineering Change Proposal (ECP) — Phase I

Proposed Spare Parts List — Phase |l

Safety Assessment Report (SAR) — Phase | & 1l

Report, Record of Meetings/Minutes — Phase | & I

Systems Engineering Management Plan (SEMP) — Phase | & Il

Risk Management-Mitigation Plan — Phase | & ||

Reliability Program Plan — Phase | & |I

Integrated Master Schedule — Phase | & Il

Failure Summary and Analysis Report — Phase

Commercial Off-The-Shelf (COTS) Manual and Assoc Supp Data — Phase |l
Data Accession List
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Source Selection Decision Document (SSDD)
For Electro-Optic Technology Division
Under Solicitation N00164-16-R-JQ16

19 May 2016
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Memorandum Date: 19 May 2016
Source Selection Decision on Solicitation N00164-16-R-JQ16

1. As Source Selection Authority (SSA) for this acquisition, | have reviewed the Source
Selection Evaluation Board (SSEB) Report Addendum 01 and Price Analysis Report
Addendum 01, resulting from evaluation of the final proposal revisions submitted by all
offerors, and determined that the best overall value to satisfy the needs of the
solicitation is to award to one vendor; N2 Imaging Systems, LLC (N2). The selection
was made based upon the factors and subfactors established in the solicitation and my
integrated assessment and comparison of the strengths, weaknesses, and risks of the
proposals submitted in response to the solicitation. The memorandum documents the
basis for my decision.

2. Solicitation N00164-16-R-JQ16 is a five year Indefinite-Delivery, Indefinite-Quantity
(IDIQ) contract. The Government requirement for this acquisition is to procure Crew
Served Weapon Sight (M2WS) that integrates a high resolution thermal imaging
nighttime sensor, a color daytime camera sensor, an eye-safe laser range finder and a
ballistics processor into a system that will provide enhanced target identification and
improved probability of hit capabilities out to the maximum range of crew-served
M2HB/M2A1 machine guns in day, night, and reduced visibility conditions.

The solicitation identified the following ranking in order of importance of objectives
identified in the performance specification:
3.11 Target Acquisition
3.1.2 Target Acquisition Through Obscurants
3.3.4.2 Alternate Weapons
3.2.1 Display
343 Run-Time
3.1.9 Environmental Condition Measurement
3.1.1 Field of View
3.2.2 Head/Helmet Mounted Display (HMD)
3.26 Recording
3.14 Laser Energy Acquisition
313 Target Acquisition Through Glass
3.1.9.1 Wind Measurement

3. The solicitation allowed for award of contracts for up to two (2) separate systems as
a result of the solicitation for Phase | to the responsible Offeror's whose proposals
represented the best value to the Government after evaluation in accordance with the
factors in the solicitation. A down select to a single vendor was to be performed for the
award of a singie Indefinite-Delivery, Indefinite-Quantity contract after completing
delivery of line item 0001 Engineering and Manufacturing Development (EMD) systems
if more than one vendor received award in Phase I. This SSDD determines to award to
only one vendor, therefore Phase Il evaluation will not be applicable and all Phase |l
down select language will be removed from the contract award document.
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This report addresses the best value evaluation of proposals for Phase | of the
acquisition. Phase | evaluation considered the technical capability, management
approach, past performance, and price for both Phase | and Il line items.

4. All proposals received in response to the solicitation were considered in the
competitive range. The following offerors submitted a timely Final Proposal Revision
(FPR) by the required time and date of 02:00 PM Eastern Daylight Time on 29 March
2016:

2 Imaging Systems,
5. The following is rationale to support the selection decision.
a. Comparison of Proposals

The following table is a consensus assessment and rating summary of the
SSA/Contracting Officer, SSEB, and Contract Specialist.

FACTOR | - Technical/Risk
Capability

Subfactor A - Written
Performance Specification
Compliance

Subfactor B - Statement of
Work Compliance

Subfactor C - Small
Business Participation

FACTOR Il - Management
Approach

Subfactor A - Prototype
Delivery Schedule

Subfactor B - Production
Delivery Schedule

FACTOR Il - Past
Performance Overall

FACTOR IV - Price (TEP)

Note: (S) Strength; (W) Weakness; (SW) Significant Weakness; (D) Deficiency
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Note: The adjectival ratings and definitions were provided in section M of the
solicitation. :

| have reviewed the proposals submitted by (b)(4) and N2 and have
reviewed the SSER. | concur with the SSEB report findings that the (b)(4)

and N2 technical proposals satisfy all of the solicitation requirements.
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Ps Requirement
Objective
3141 Target Acquisition

3.1.2 Target Acquisition

Through Obscurants
3.34.2 Alternate Weapons
3.2.1 Display

343 Run-Time

319 Environmental Condition
Measurement
3111 Field of View

322 Head/Helmet Mounted
Display (HMD)
3286 Recording

3.14 Laser Energy Acquisition
3.1.3 Target Acquisition
Through Glass

3.1.9.1 Wind Measurement

Table above is a summary of the offers’ abilities to meet the important Objectives
identified in the performance specification as indicated in Section M of the solicitation.
Note: The performance specification included Objectives without Thresholds. A blank
was provided in the table above if the offer did not propose to meet the objective and no
threshold existed for the Offeror to meet. Strengths were identified if the Offeror met the
Objective or exceeded the Threshold requirement. Meets requirement were identified if
the Offeror met the Threshold requirement.
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Attachments
Source Selection Evaluation Board (SSEB) Report Addendum 01
Price Analysis Report Addendum 01
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